
DIVISION 0 - BIDDING REQUIREMENTS, CONTRACT FORMS AND CONDITIONS OF THE CONTRACT 
Document 00 80 00 - Supplementary Conditions – Small Works 

READ THIS FIRST 
This Project Spec Document may need additional modifications to suit your project. It is 
recommended that you proofread each section, paying attention to any “Notes” boxes 
such as this one--you should remove these “Notes” sections as you go. Also, do a search 
for all bracket characters “ [ ] “ as they are used to show you areas containing options or 
project specific details (you can use Microsoft Word’s Find feature {Ctrl-F} to jump to an 
open bracket “ [ “ character quickly). Again, these bracket characters should be removed. 
It is important that every paragraph be numbered to allow for easy referencing. If you use 
the document’s built in styles and formatting your outline should be fine (turn on the 
formatting toolbar by going to View > Toolbars > Formatting). Most paragraphs will use 
the style “Numbered Material” and can be promoted (Tab) or demoted (Shift-Tab). 
You should not have to manually enter extra spaces, carriage returns or outline characters 
such as A, B, C, or 1.01, 1.02; the formatting will do this for you. The entire document is 
11 pt. Arial. If you paste items in, you may need to reapply the “Numbered Material” 
format. 

SC-00.01 -  GENERAL 
The following supplements shall modify, delete or add to the General Conditions. Where any 
article, paragraph or subparagraph in the General Conditions is supplemented by one of the 
following paragraphs, the provisions of such article, paragraph or subparagraph shall remain in 
effect and the supplemental provisions shall be considered as added thereto. Where any article, 
paragraph or subparagraph in the General Conditions is amended, voided or superseded by any 
of the following paragraphs, the provisions of such article, paragraph or subparagraph not so 
amended, voided or superseded shall remain in effect. The supplements referenced within this 
section are identified with the same number and title used for that topic in the General Conditions. 

SC-01.02 – DEFINITIONS 

The following definitions should be included only if there are WSDOT references in this project.  
Delete if not applicable. 

Confirm the edition of the code that applies for this project and edit the year shown in this section 
as appropriate.  Also consider what other definitions should be added here that are referenced in 
the technical spec for this project. 

 
Add the following: 

WSDOT Standard Specifications: The 2014 Washington State Department of Transportation 
(WSDOT) Standard Specifications for Road, Bridge, and Municipal Construction, including 
Divisions 2 through 9 and excluding all of Division 01, as amended and issued by WSDOT and 
the Washington State Chapter of the American Public Works Association.  The specifications 
apply only to performance and materials and how they are incorporated into the Work.  The 
legal/contractual relationship sections and the measurement and payment sections do not apply 
to the contract. 
WSDOT Standard Plans: The 2014 Washington State Department of Transportation (WSDOT) 
Standard Plans as amended and issued by WSDOT.  
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Include this if Section 01 55 26 – Traffic Control or Section 10 14 53 – Traffic Signs is used.  
Delete if not applicable. 
WSDOT Sign Fabrication Manual: The 2014 Washington State Department of Transportation 
(WSDOT) Sign Fabrication Manual as amended and issued by WSDOT.   

This should be included only if WSDOT or SDOT is used.  Delete if not applicable. 
Shoulder: The part of the highway, road, or street next to the traveled way that is an emergency 
stopping area for vehicles. 
Traveled Way: The part of the highway, road, or street that is for vehicular travel, excluding the 
shoulder. 

This should be included only if using WSDOT Construction Manual.  Need to specific which 
provisions of this manual apply to this contract.  Leave this as the latest edition of this manual.  
Delete if not applicable. 
WSDOT Construction Manual: The latest edition of the Washington State Department of 
Transportation (WSDOT) Construction Manual as amended and issued by WSDOT.  Only section 
xyz of this document will specifically apply to this contract. 

The following should be included only if there are SDOT references in this project.  Delete if not 
applicable. 
City of Seattle Standard Specifications:   The 2012 City of Seattle (COS) Standard 
Specifications Road, Bridge, and Municipal Construction, including Divisions 02 through 10, 31, 
32, 33, 34, 35,  and excluding all of Division 01, as amended and issued by COS and the 
Washington State Chapter of the American Public Works Association.  The specifications apply 
only to performance and materials and how they are incorporated into the Work.  The 
legal/contractual relationship sections and the measurement and payment sections do not apply 
to the contract. 
SDOT Standard Plans: The latest edition of the City of Seattle (COS) Standard Plans for 
Municipal Construction as amended and issued by COS.  
SDOT Traffic Control Manual - The latest edition of the City of Seattle Traffic Control Manual for 
In-Street Work, which supplements and is to be utilized in conjunction with the current version of 
the “Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD)”, as modified 
and adopted by Washington Department of Transportation (WSDOT).  The Revised Code of 
Washington (RCW) 47.36, required traffic control devices along city streets to conform to the 
WSDOT adopted standards to the extent possible. 
COS Director’s Rule - Director’s Rules based on the City of Seattle “Stormwater, Grading and 
Drainage Control Code”, Seattle Municipal Code (SMC) Chapters 22.8 through 22.808.7. 
 

SW-XXXXXXX /  WP #XXXXXX  00 80 00-2 
Rev. 03/19/15 



DIVISION 0 - BIDDING REQUIREMENTS, CONTRACT FORMS AND CONDITIONS OF THE CONTRACT 
Document 00 80 00 - Supplementary Conditions – Small Works 

Use when the Requesting Department is Port Construction Services, Aviation Maintenance, or 
Marine Maintenance. 

SC-01.02 – DEFINITIONS 
Replace with the following: 

Engineer: The Chief Engineer and Director of the Port's Engineering Services Department, 
Capital Development Division. The Engineer acts for the Port in the administration of the Contract 
and has overall authority for such administration after Contract Execution Date. For Small 
Works/On-Call contracts, the Directors of Port Construction Services, Aviation Maintenance, and 
Marine Maintenance are the authorized Contract representatives of the Engineer. 
Construction Manager: The acting authorized representative of the Directors of Port 
Construction Services, Aviation Maintenance, and Marine Maintenance that holds direct 
responsibility for the administration of Contract. 
 

For ON-CALL only:  Delete if not applicable. 

SC-02.02 – CORRELATION OF THE CONTRACT DOCUMENTS 
Replace Paragraph C. with the following: 

C. The Contract Documents are listed below in order of precedence. Contract Documents 
amended or revised by Addendum retain the same order of precedence. To the extent 
that there are different provisions in Contract Documents that address the same matter 
or subject, these provisions shall be reconciled and harmonized to the maximum extent 
possible. In the event these different provisions cannot be reconciled, the provisions set 
forth in the Contract Document having the highest precedence will control. If provisions 
within the same level of Contract Document cannot be reconciled, and one is more 
stringent than another, the more stringent provision will prevail. 
1. Change Orders. 
2. Agreement Form. 
3. Supplementary Conditions. 
4. General Conditions set forth in this Document 00700. 
5. Other Division 00 Conditions of the Contract Documents. 
6. Contractor Work Authorizations. 
7. All other Specifications. 
8. Drawings. 
9. Other documents included in the Contract by the terms of the Agreement Form. 

SC-04.05 – CONTRACTOR TO PROVIDE ALL LABOR, MATERIALS,  AND 
EQUIPMENT 

Add the following: 
 

Electrical Hot Work for Airport Projects Only.  Delete if not applicable. 

A. ELECTRICAL HOT WORK 
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1. The airport is a 24-hour, 365-day operational facility.  Electrical hot work is likely 
required to be performed on portions of the electrical power distribution and 
utilization equipment, as directed by the Port.  The Contractor and its 
subcontractors acknowledge and agree to provide personal protection equipment 
(PPE), training, authority having jurisdiction (AHJ) safety compliance and all 
necessary tools for the execution of such work.  

 
On-Call contracts only.  Delete if not an on-call type contract. 

B. ON-CALL TYPE CONTRACTS 
1. CONTRACTOR’S COST ESTIMATE 

a. Prior to any work being performed by the Contractor, the Construction 
Manager will transmit to the Contractor a proposed scope of work.  The 
Contractor shall review the proposed scope of work and become familiar with 
all site conditions and constraints. 

b. The Contractor shall provide the Construction Manager with a Contractor’s 
cost estimate for the proposed scope of work.  The Contractor’s cost estimate 
shall identify the estimated labor, material, and equipment costs for the work. 
The Contractor’s cost estimate shall include only those mark-ups allowed by 
the Contract, as identified on the Schedule of Unit Prices.   

c. The Contractor shall submit its cost estimate within three (3) business days of 
receipt of the proposed scope of work. 

d. For work performed by Subcontractors, the Contractor shall submit, with the 
estimate, the Subcontractor’s hourly rates, materials and estimated hours of 
work.  The Contractor shall not subcontract the work unless the Port approves 
in advance in writing. 

2. WORK AUTHORIZATION 
a. If the Construction Manager accepts the Contractor’s cost estimate, the 

Construction Manager will issue the Contractor a Work Authorization.  The 
Contractor shall do no work without a fully executed Work Authorization. 

b. The Work Authorization will identify the substantial completion date and the 
authorized not-to-exceed amount to be paid for the work. The Port of Seattle 
will not be responsible for any costs incurred by the Contractor resulting from 
work that is not authorized.   

c. Work that is not specifically described in the Work Authorization and for which 
the Contractor has not submitted a cost estimate as described in SC-4.04 
shall be considered unauthorized work and the Contractor shall receive no 
compensation for said Work. 

3. PROCEEDING WITH THE WORK 
a. The Work Authorization will serve as notice to the Contractor to proceed.  The 

Contractor shall begin work within five (5) calendar days of receipt of the Work 
Authorization unless otherwise noted in the Work Authorization. 

4. LOADED RATES 
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a. LABOR RATES for all Contract Work:     Subject to minimum two (2) hours 
per call. For all labor the Contractor may be paid an amount equal to the 
unit price bid amount.  This payment shall include the sum of the following: 
prevailing wage rate, wage premiums, overhead, profit, bonds, insurance, 
medical premium, as applicable, and all other costs incurred in supplying 
such labor, including but not limited to all costs associated with 
transportation to and from job site and small tools and safety and 
equipment supplied to the Worker for the execution of the work.  The Port 
of Seattle will not pay for multiple foremen on the same project during the 
same daily period of work. Only one foreman allowed per shift of work.  

b. MATERIALS:   For all materials furnished by the Contractor, payment shall 
be made in the amount of the actual invoice cost for such material, 
including freight and express charges and applicable taxes less all offered 
or available discounts and rebates.  Materials will be reimbursed at the 
Contractor’s verified receipt cost plus the mark-up indicated on the 
Schedule of Unit Prices for overhead, fee, bonds, insurance and all other 
costs associated with supplying such materials.  The Contractor shall 
furnish to the Port valid copies of supplier invoices and all materials must 
be recorded on the Contractor’s daily work logs.  
As to such materials as may be furnished from the Contractor’s own 
inventory for which an invoice is not available, the Contractor shall submit 
prior to work a material and cost list that will be used for contract.   
If, in the opinion of the Engineer, the Contractor’s cost of such materials 
furnished is excessive or if the Contractor does not furnish satisfactory 
evidence, the Port reserves the right to establish the cost of all or part of 
such materials at the lowest current wholesale prices less all applicable 
discounts and exemptions at which said materials are available in the 
quantities required to be furnished by the Contract.  
Port-Provided Material.  The Port reserves the right to furnish materials to 
the Contractor as it deems advisable and the Contractor shall have no 
claim for any costs, overhead or fee on such material. 

c. EQUIPMENT:   
1) Rental Equipment: Rental equipment will be reimbursed at the 

Contractor’s verified receipt cost plus the mark-up indicated on the 
Schedule of Unit Prices.  The Contractor shall furnish to the Port 
valid copies of rental invoices.  
Contractor owned equipment not included on the Schedule of Unit 
Prices bid shall be governed by the current “Rental Rate Bluebook” 
as modified by the “AGC/WSDOT Equipment Rental Agreement”.  If 
equipment is required for which a rental rate is not in “Rental Rate 
Bluebook”, an agreed rate shall be established for that equipment 
based upon the same elements of costs used in establishing the 
current schedule of rates.  Such rates must be approved by the 
Construction Manager. To that amount a determined cost equal to 
the equipment rental cost multiplied by the unit price bid percentage 
that shall be added for overhead, fee, bonds, insurance and all 
other costs associated with supplying such equipment.  
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2) Unit Price Bid Equipment:  The Contractor may be paid an amount 
equal to the unit price bid amount.  This payment shall include the 
sum of the following: prevailing wage rate, wage premiums, 
overhead, profit, bonds, insurance, medical premium, as applicable, 
and all other costs incurred in supplying such equipment, including 
but not limited to all costs associated with transportation to and from 
job site. 

3) Port-Provided Equipment: The Port reserves the right to furnish 
equipment to the Contractor as it deems advisable and the 
Contractor shall have no claim for any costs, overhead or fee on 
such equipment.  

d. PERMITS:  Permits will be reimbursed at the Contractors verified receipt 
cost plus a mark-up as indicated on the Schedule of Unit Prices. 

e. SUBCONTRACTOR LABOR, MATERIALS AND EQUIPMENT:  
1) Prior to the use of Subcontractors the Prime Contractor shall submit 

the Subcontractor’s fully burdened rates for formal (written) 
approval by the Contract Administrator.  Any subcontract on 
contract work to be performed by any trade not called out on the 
Schedule of Unit Prices must be approved by the Port prior to 
execution of the work.  Any such work shall be requested in the 
Contractor’s cost estimate.   

2) Contractor Mark Up of Subcontractor Work that is not included as 
a unit price item on the Schedule of Unit Prices: The Contractor 
shall be allowed an additional mark-up equal to the subcontractor 
labor, material, equipment and permit price (less the 
subcontractor’s mark-up) as identified on the Schedule of Unit 
Prices. The Contractor shall furnish to the Port valid copies of 
invoices including a summary of all Subcontractor labor, material, 
and equipment costs. All Subcontractor labor, material, and 
equipment must be recorded on the Prime Contractor’s daily work 
logs and must be approved by the CM daily.  

3) Subcontractor Work: Subcontractor’s material costs shall be 
invoiced cost only and may be reimbursed at cost plus the mark-up 
indicated on the Schedule of Unit Prices.  

4) Contractor Mark Up of Subcontractor Work that is included as a 
unit price item on the Schedule of Unit Prices: Invoiced 
subcontractor wage rates shall not exceed the Schedule of Unit 
Prices bid for the trades in this contract and are not subject to any 
Contractor mark-ups. All Subcontractor labor, material, and 
equipment must be recorded on the Prime Contractor’s daily work 
logs and must be approved by the CM daily. 

Delete Paragraph f. below if not an RMM On-call.   

f. REGULATED MATERIAL MANAGEMENT ON-CALL CONTRACTS: 
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1) As a Preconstruction Submittal, the Contractor shall submit a 
rate list of expected abatement equipment, consumable 
material, and disposal that will be used for this contract.  
Equipment valued under $300 is considered small tools and is 
not eligible for reimbursement. 

(a) The equipment rates shall conform to the rates shown 
in the current Rental Rate Blue Book as modified by 
AGC\WSDOT Equipment Rental Agreement as stated 
in General Conditions G-08.05.A.3. In the event a 
specific piece of equipment does not appear or is 
applicable to the Rental Rate Blue Book as modified 
by the AGC\WSDOT Rental Rate Agreement specified 
rate, a rate shall be developed based on the terms of 
the Rental Rate Blue Book criteria.  Once these rates 
are reviewed and accepted, they shall be used as the 
basis for pricing work. 

(b) The nature of this work is such that consumable 
materials needed to complete the work may vary 
significantly from project to project and as such may be 
reimbursed.  

2) Submittals shall be made in accordance with the requirements 
of Section 01 3219 - Preconstruction Submittals and as 
specified herein. 

3) No work authorizations shall be issued until the respective 
equipment, material, disposal rate lists have been submitted 
and approved. 

5. PAYMENT FOR ON-CALL WORK 
a. Upon satisfactory completion and acceptance of the authorized Work, the 

Contractor shall submit to the Port an invoice for that item of Work.  The 
Contractor shall attach a copy of the Work Authorization to the invoice. 

b. The invoice shall provide an itemized accounting of the labor, material and 
equipment costs for the work, all subcontractor work where applicable, and 
all approved mark-ups. Each invoice shall have backup documentation 
that supports the invoice including daily work reports, material invoices and 
equipment rental invoices per the Schedule of Unit Prices. 

c. Payment will be based on the Schedule of Unit Prices bid. The Contractor 
shall include (or attach) the following items pertaining to the project as part 
of each invoice: 

• Port assigned Contract number, and if applicable, Project ID number 
and Task ID number. 

• Quantity and type of Work as described in the Schedule of Unit 
Prices. 

• Copy of signed Contractor Work Authorization. 
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d. Failure to provide completed invoice information and back-up 
documentation will delay the payment process and the invoice will be 
returned to the Contractor for completion. 

e. Each invoice shall state that the prevailing wages have been paid in 
accordance with the statements of intent to pay prevailing wage. (RCW 
39.12.040(1)). 

6. EXCEEDING THE AMOUNT AUTHORIZED 
a. The Contractor shall not proceed with any Work that would result in 

exceeding the authorized not-to-exceed amount identified in the Work 
Authorization. Work which results in exceeding the authorized amount shall be 
considered unauthorized work. 

b. The Port of Seattle reserves the right to refuse payment for unauthorized 
work. If it becomes necessary to amend the Work Authorization to complete 
a specific item of Work, the Construction Manager shall do so. The Port and 
the Construction Manager reserve the right to not amend the authorized 
amount. 

7. PAYMENT FOR SMALL TOOLS 
a. No separate payment shall be made for small tools. All costs associated with 

small tools shall be incidental to the hourly labor rate. 
b. Small tools are defined as any tool or piece of equipment reasonably 

expected to be owned by the Contractor for the execution of work and which 
the Contractor could purchase for approximately three-hundred ($300) dollars 
or less and which are not consumed by the work. 

c. When the nature of work is such that tools needed to complete the 
work are consumed by the work (for example in the work of asbestos 
abatement the required disposal of tools such as scrapers), that item 
shall be considered as Material and preapproved by the Construction 
Manager. 

SC-04.06 -  PREVAILING WAGE RATES TO BE PAID 
 Add the following to paragraph B: 

The most current Apprenticeship Wage Rates can be obtained from the State of 
Washington Department of Labor and Industries’ website 
at: https://fortress.wa.gov/lni/wagelookup/ApprenticeWageLookup.aspx. 
 

For ON-CALL contracts only, delete if lump sum.   

 Add the following to paragraph D: 

The two specific work locations for this port-wide contract may include Seattle-Tacoma 
International Airport and Seaport properties.  For every contract, Labor and Industries 
require a “Statement of Intent to Pay Prevailing Wages” and “Affidavit of Wages Paid” for 
each specific location.  The expense of such is the responsibility of the Contractor.  If the 
Port exercises its option to extend the contract an additional year, then new Intents and 
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Affidavits will be required for the additional contract year at the prevailing wage rates 
published at that time.  The contract rates will be amended to reflect the changes in 
prevailing wage, if any. 

SC-04.12 -  PERMITS,  LICENSES, FEES AND NOTICES 

Define here any permits that the Port will obtain and/or pay for on the project. Check with 
the permitting official with regard to who can pick up permits! For example, electrical may 
be picked up only by a licensed electrical contractor. 

Add the following to paragraph A: 

1. Building Permit: Prior to start of construction, a general building, grading, mechanical and 
plumbing permits will have been obtained and paid for by the Port of Seattle. At the 
completion of the project, the signed inspection card and building department approved 
drawings shall be turned over to the Engineer. 

For projects at STIA that the Port provides a building permit, add the following 
subparagraph a. 

a. The Contractor shall submit to the Aviation Building Department, a completed 
Contractor’s Written Statement of Responsibility prior to Notice to Proceed, see 
Attachment B. 

For projects at STIA, add the following subparagraph 2. 

2. An NPDES permit has been issued to STIA by the Washington State Department of 
Ecology. The project and all associated contract work must comply with this permit. 
a. The Contractor's Project Manager shall sign and submit Attachment A – Contractor 

Statement to the Engineer at least two weeks prior to the Contractor’s desired Notice 
to Proceed date. 

Contact Airport Environmental Coordinator at 206.787.5527 to determine the applicability 
of additional environmental permits.   If any permits apply, add the actual permit as an 
Appendix to the Project Manual and include subparagraph 3 below and Document 
00800A behind this Document. 

3. Contractor Obtained Permits: 
a. Electrical permit:  An electrical permit is required for some of the work within this 

contract. 

Review tables below to add any additional permits.  Delete permits that are not applicable 
to the project.  

b. Other permits for the project include but may not be limited to the following: 

SEAPORT/REAL ESTATE PROJECTS  
Type of Permit Issuing Agency 
401 Water Quality Certification EPA 
Demolition Permit City of Seattle - DPD 
Electrical Permit City of Seattle - DPD 
Building Permit City of Seattle - DPD 
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Electrical, Mechanical, Plumbing Permits City of Seattle - DPD 
Elevator and Escalator Permit City of Seattle 
Elevator Permit Washington State L&I 
Fire Alarm Permit City of Seattle 
Grading Permit City of Seattle 
Hydrant Permit City of Seattle - SPU 
Hydraulic Project Approval Washington Dept of Fish & Wildlife 
Industrial Waste Discharge Permit King County 
NPDES Permit EPA 
Railroad Crossing Permit BNSF and/or UP 
Railroad Right-of-Entry Agreement BNSF and/or UP 
Refrigeration Permit City of Seattle 
Sanitary Sewer Discharge Permit Wa State Dept of Ecology 
Sewer Connection Permit City of Seattle - DPD 
Shoreline Exemption or Development 
Permit City of Seattle 
Sign Permit City of Seattle 
Street Improvement Permit (SIP) City of Seattle 
Street Use Permit City of Seattle - SDOT 
USACE Permit US Army Corps of Engineers 

Welding and Hot Work Permits 
Seattle Fire Department or US Coast 
Guard 

 
 
AVIATION PROJECTS   
Type of Permit Issuing Agency Type of Project 
Building Permit Airport Building Department Landside, Infrastructure, T&T 
Mechanical Permit Airport Building Department Landside, Infrastructure, T&T 
Plumbing Permit Airport Building Department Landside, Infrastructure, T&T 
Building Permit City of SeaTac Landside 
Demolition Permit City of SeaTac Landside 
Electrical Permit Washington State L&I Infrastructure, T&T 
Electrical, Mechanical, Plumbing Permits City of SeaTac Landside 
Elevator Permit Washington State L&I Infrastructure 
Modular Building Permit Washington State L&I Landside 
Right-of-Way Haul Permit City of SeaTac Landside 
Right-of-Way Use Permit City of SeaTac Landside 
Sewer Connection Permit Midway Sewer District Landside 
Sewer Connection Permit Valley View Sewer District Landside 
Sign Permit City of SeaTac Landside 
Site Development Permit City of SeaTac Landside 
Water Extension Permit Highline Water District Landside 
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Welding and Hot Work Permits Port of Seattle Fire Department Landside, Infrastructure, T&T 
 
4. Licenses 

a. The Contractor is responsible for obtaining a Business License from the appropriate 
jurisdiction in which the Work is being performed. 

For projects at STIA, add the following subparagraph b. 

b. The Contractor and all subcontractors shall provide to the Airport Building Department, 
their City of SeaTac Business License number as a pre-requisite to a Building Permit 
being issued. 

5. Contractor Notifications 
a. The Contractor shall notify the following agencies prior to start of construction: 

1) Puget Sound Clean Air Agency 
2) State of Washington Department of Labor & Industries 
3) Seattle Fire Department [or Port of Seattle Fire Department on STIA projects] 

Include the following for Airport projects. 

b. If Contractor vehicles are parked within 300 feet of the Air Operations Area (AOA) or 
any areas around the perimeter of SeaTac Airport, the Contractor must notify the 
Resident Engineer, who in turn will notify Operations. 

Include only if applicable to the project. 

c. Asbestos or Demolition 
1) The Contractor shall file an “Asbestos Abatement Project Notice of Intent” with the 

Washington State Department of Labor & Industries at least ten (10) days prior to 
commencement of demolition, in accordance with applicable federal, state and 
local regulations. The Department has provided an online form for submitting 
notices at: http://www.lni.wa.gov/Safety/Topics/AtoZ/Asbestos/ProjectForm.asp 

2) The Contractor shall file an “Asbestos / Demolition Notification” with the Puget 
Sound Clean Air Agency at least ten (10) days prior to commencement of 
demolition, in accordance with applicable federal, state and local regulations.  The 
Agency only accepts notifications online at: https://secure.pscleanair.org/asbestos/ 

3) The Contractor is responsible for any and all fees associated with these 
notifications. 

4) Asbestos containment and removal using reduced pressurization and filtration may 
be covered by U.S. Patent No. 4,604,111, issued August 5, 1986, and/or other 
patents for negative air enclosure and asbestos abatement. Payment of any and 
all royalties, licensing fees and other costs incurred due to the patent(s) shall be 
the responsibility of the Contractor. The Contractor shall hold the Port harmless 
from all claims and costs due to possible patent infringement. 

List any of the following required by the project.  Delete if not applicable. 

5) Special regulations concerning permit use, applications or recall: 
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i. [___] 

SC-04.14 -  SAFETY 

Include if applicable to Airport projects. Contact Seaport for similar requirements.  Delete if not 
applicable. 

Add the following paragraph: 

H. Entry Into High Voltage Areas 
Work on this project requires entry into manholes or other High Voltage Areas. High 
voltage areas on this project include, but may not be limited to those listed. 
[___] 
1. The Contractor is obligated to identify any other High Voltage areas that may be 

involved in the project and immediately notify the Engineer if they have not been 
properly identified. Before entry into a High Voltage work area the Contractor shall 
notify the Engineer and contact the STIA Electrical Shop, (206) 433-5311, before 
entering the High Voltage manhole(s) or other area(s). 

2. All switching of the High Voltage System shall be approved in advance and 
coordinated through the Electrical Shop. 

3. Requests for assistance by the Electrical Shop shall be made seven (7) days in 
advance. 

4. Whenever electrical work is performed at STIA, including high voltage work, and 
whether or not work includes entry into manholes or other confined spaces, the 
Contractor shall comply with all WISHA regulations including, but not limited to: 
standards for Electrical Workers (WAC 296-45); safety and health standards for 
Electrical (WAC 296-24, Part L); construction standards for Electrical (WAC 296-
155, Part I); Safety Procedures for the control of hazardous energy (lockout/ 
tagout) (WAC 296-24-110-119, Part A-4); Confined Space Entry (WAC 296-62-
Part M); Atmospheres, Ventilation, Emergency Washings (WAC 296-62, Part L); 
and Flagging and Traffic Control (WAC 296-155-300, Part E and WAC 296-155-
305). 

5. In the event that the Contractor does not comply with the WISHA regulations, 
ACCESS WILL BE DENIED and the Port of Seattle Project Manager and 
Construction Inspector will be notified immediately. 

Add the following paragraph: 

I. Entry Into Confined Spaces 
1. Work on this project requires entry into confined spaces as defined by 296-809 

WAC. 
2. The Contractor shall read and follow the requirements of the Port of Seattle’s 

Confined Space Entry Program. 
3. Confined spaces on this project include, but are not limited to, those listed. 
4. The Contractor is obligated to identify any other confined spaces that may be 

involved in the project and immediately notify the Engineer if they have not been 
properly identified. 
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5. The Contractor shall provide the Engineer two (2) copies of its Confined Space 
Entry program, and shall fulfill all requirements as stated in the Port of Seattle’s 
Confined Space Entry Program, as found in the Capital Improvement Project 
Safety and Health Manual. In addition, a “Contractor Confined Space Entry 
Certificate” shall be signed by the contractor and submitted to the Engineer prior to 
any entry into confined spaces. 

6. No work will be allowed to start in a confined space until the required submittals 
have been made. 

7. Should the Contractor employ sub-contractors to work in confined spaces it shall 
be the contractor’s responsibility to submit the required documentation for each 
sub-contractor. 

8. Delays caused by failure to submit the required documentation will not be 
considered a reason for extension of contract time. 

 

Include for all projects at Airport and where required at Seaport and Real Estate: 

Add the following paragraph: 

J. Asbestos Awareness Training: 
1. Asbestos Awareness Training: All contractor employees, including subcontractors, 

performing work at SeaTac International Airport (STIA), must receive a minimum 
of two (2) hours of asbestos awareness, or Class IV asbestos work training, prior 
to the start of work. This training must be in accordance with WAC 296-62-
07722(4) and (5). Class IV asbestos work means maintenance and custodial 
activities during which employees contact but do not disturb ACM or PACM. The 
asbestos awareness course at a minimum contains information on the following: 
health effects of asbestos, locations of asbestos in the building, recognition of 
damage and deterioration, and requirements of this standard related to 
housekeeping and proper response to fiber release episodes. This training must 
be attended annually. Contractor shall submit copies of training certificates or sign-
in sheets for all employees and subcontractors to the Resident Engineer. 

Add the following paragraph: 

K. Asbestos Containing Materials (ACM):  
1. Upon encountering or exposing ACM not included in the scope of work, the 

Contractor shall immediately notify the Engineer and shall not further disturb or 
manipulate the ACM until and unless given direction by the Engineer. 

Include when asbestos abatement work is part of the Contract.  Delete if not applicable. 

2. Where in the performance of the work, workers, supervisory personnel, 
subcontractors, consultants and/or the public (including tenants) may encounter, 
disturb or otherwise function in the immediate vicinity of any identified asbestos-
containing materials, the Contractor shall take appropriate control measures as 
necessary to protect them from the potential hazard of exposure to airborne 
asbestos. Such measures shall include the procedures and methods described 
herein and in Section 02 82 13, Asbestos Abatement, and in compliance with the 
regulations of applicable federal, state and local regulatory agencies. 
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This should be included if this is a WSDOT/SDOT type project where Manufacturer’s Certificate 
of Compliance are used.  Delete if not applicable. 

SC-04.24 – CORRECTION OF WORK 
It is expressly understood that the furnishing of a Manufacturer’s Certificate of Compliance will not 
relieve the Contractor from the obligation to replace materials found defective after delivery to the 
project. All materials used on the basis of a Manufacturer’s Certificate of Compliance may be 
sampled and tested at any time. Any material not conforming to the requirements will be subject 
to rejection whether in place or not 

Add the following for Airfield Paving work. Delete if not applicable. 

SC-04.29 -  WARRANTIES 
Add the following to the end of paragraph D: 

Special Warranty Conditions: Paving work, including runways, taxiways, aprons, and 
ramps, that is completed within the Airfield Operations Area (AOA) is subject to special 
warranty conditions. The warranty for AOA paving work, as described herein, will 
commence on the date of Substantial Completion for the entire project and end one year 
thereafter. The Port will utilize completed paving work as required by the Contract 
Documents. 

SC-07.01 -  CONTRACT TIME 
This Contract includes the following Milestones: 
A. Contract Time is xxx days. Therefore, Contractor must achieve Substantial Completion 

within xxx days of the Contract Execution Date. 
B. Contractor must achieve Physical Completion within [60, 90, 120, xxx] days of Substantial 

Completion. 

Use if there will be partial Substantial Completions of the Work.  If Phases are used, describe the 
sequencing and the start date restriction in Summary of Work or on the drawings.  Remember 
contract time starts at contract execution.  Delete if not applicable. 

C. Contractor must achieve Partial Substantial Completion of the Work associated with 
[describe Phase #, SOW, etc ] within xxx days [of contract execution, from the 
commencement of Phase x work, etc]. 

SC-07.02 – EXTENSIONS OF CONTRACT TIME 
Add the following for ON-CALL contracts 

Add the following paragraph: 

G. The Port may extend the term of this contract via a unilateral change order directing the 
exercise of the option prior to expiration of the contract.  If the Port exercises this option, 
the extended contract shall be considered to include this option clause and all other 
original contract terms and conditions.  The total duration of the contract, including the 
exercise of any options under this clause, shall not exceed a total of 730 calendar days or 
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the total estimated contract amount, whichever comes first.  The option may be for any 
amount of days up to, but not exceeding, 365 days. 

Add the following if this project is subject to RCW 60.28.11 as a Federally-funded project and no 
retainage will be withheld 

SC – 08.01 – ALL PAYMENTS SUBJECT TO APPLICABLE LAWS 
Replace existing paragraph in GC 08.01 with the following: 

All payments made to the Contractor under this Contract are subject to all laws applicable 
to the Port in general and to this Contract in particular. Without limiting the generality of 
the foregoing, the law does not permit the Port to make any payments to the Contractor 
under this Contract until proper and approved Statements of Intent to Pay Prevailing 
Wages have been filed with the Port, as required by Paragraph G-04.06 and Section 
39.12.040 of the Revised Code of Washington. Progress Payment Retention: In 
accordance with RCW 60.28.011 (b) public improvement contracts funded in whole or in 
part by federal transportation funds must rely upon the contract bond as referred to in 
chapter 39.08 RCW for the protection and payment of (i) The claims of any person or 
persons arising under the contract to the extent such claims are provided for in RCW 
39.08.010; and (ii) the state with respect to taxes, increases, and penalties incurred on the 
public improvement project under Title 50, 51, and 82 RCW which may be due.  The 
contract bond must remain in full force and effect until, at the minimum, all claims filed in 
compliance with chapter 39.08 RCW are resolved.  In accordance with 49 CFR 26.29 the 
Port obligates the contractor to make prompt and full payment of any retainage kept by 
prime contractor to the subcontractor within 30 days after the subcontractor’s work is 
satisfactorily completed including Prevailing Wages. 

Add the following subparagraph if work is on the AOA.  Delete if not applicable. 

SC-10.04 -  PORT’S RIGHT TO SUSPEND WORK 
Provisions of Section 01 35 13.13, Operational Safety on Airports, regarding interruptions 
and stoppages of the Work due to aircraft operations and hazardous conditions, are 
specifically included in this Article. 
 

Add the following if the project is subject to RCW 60.28.11 as a Federally-funded project and no 
retainage will be withheld.  Delete if not applicable. 

SC-10.07 -  PORT’S RIGHT TO WITHHOLD PAYMENT 
Replace paragraph B with the following: 

B. The Contractor shall be paid monies earned by fulfilling its responsibilities under this 
Contract, with no retention withheld per RCW 60.28.011. Monies shall not be considered 
earned if any of the following conditions applies:  
1. The Work for which the Contractor is claiming payment was not performed in 

accordance with the Contract; 

SW-XXXXXXX /  WP #XXXXXX  00 80 00-15 
Rev. 03/19/15 



DIVISION 0 - BIDDING REQUIREMENTS, CONTRACT FORMS AND CONDITIONS OF THE CONTRACT 
Document 00 80 00 - Supplementary Conditions – Small Works 

2. The Contractor's pay request does not contain the required documentation or is 
otherwise not in conformance with the requirements of this Contract; 

3. There is a good faith dispute over all or a portion of the amount due, in accordance 
with 39.04.250 RCW; 

4. Failure of the Contractor to make payments owed to Subcontractors, or for labor, 
materials, or equipment; 

5. Failure of Contractor to submit Schedule(s), Schedule(s) of Value or updated any 
schedules as required by the Contract; 

6. Failure to prosecute progress of the Work in a timely manner or failure to take 
necessary steps to regain time or deliver the Work in the prescribed Contract 
Time; 

7. Failure to comply with Contract safety requirements; 

8. Imposition of any liquidated damages under the Contract; or 

9. Non-Conforming Work. 

Add the following paragraph: 

D. In accordance with 49 CFR 26.29 the Port obligates the Contractor to make prompt and 
full payment of any retainage kept by prime Contractor to the Subcontractor within 30 
days after the subcontractor’s work is satisfactorily completed including Prevailing Wage 
requirements. 

 

Forward Risk Management this document 00800 along with the Scope of Work, project schedule, 
and engineer’s estimate to determine exact limits and special coverage that apply to this that are 
above and beyond the GC 11.04.  
 
Engineers: Forward Risk Management the Scope of Work, project schedule, and engineer’s 
estimate to determine exact limits and special coverage that apply to this that are above and 
beyond the GC 11.04.  

Allow for a five day turn around. 

SC-11.04 -  CONTRACTOR LIABILITY INSURANCE 
A. Within ten (10) calendar days after receipt of the Notice of Intent to Award, the Contractor 

at Contractor’s own expense shall satisfy the insurance required in this section.  All 
insurance is to be kept in force for the life of this Contract and until the work is completed.   
1. Insurance shall be procured from primary and excess insurance carriers, whether 

admitted or on surplus lines basis,  that have  a A.M. Best’s rating of no less than 
”A Minus FSC VI” or higher.  Should a rating of an insurance company fall below 
an A.M. Best’s rating of ”A Minus FSC VI”, the Contractor shall replace the 
insurance company with a company that can meet the required rating at its 
expense. 

SW-XXXXXXX /  WP #XXXXXX  00 80 00-16 
Rev. 03/19/15 



DIVISION 0 - BIDDING REQUIREMENTS, CONTRACT FORMS AND CONDITIONS OF THE CONTRACT 
Document 00 80 00 - Supplementary Conditions – Small Works 

2. Within ten (10) days after receipt of the Notice of Intent to Award, the Contractor 
shall submit to the Port a Certificate of Insurance and all Additional Insured 
Endorsements (where specified below) and any Waivers of Subrogation (where 
specified below); and primary and non-contributory endorsements (where specified 
below) which shows that it has obtained the required coverage(s).    

3. The Port reserves the right to reject any insurance policy or endorsement as to 
company, form, or substance. Upon rejection, Contractor shall replace with an 
acceptable policy and/or endorsement form within ten days of notice to Contractor 
from Port. 

4. The Port’s acceptance of the Contractor’s certificate of insurance and 
endorsements does not waive the Contractor’s obligation to comply with the 
insurance requirements of this contract. 

5. Certificates of Insurance shall list each deductible or retention in excess of 
$25,000 for each line of required insurance coverage.  

6. The required insurance shall cover all of the Contractors’ operations of whatever 
nature connected in any way with this Contract, including any operations under 
subcontract. It is the obligation of the Contractor to ensure that all Subcontractors 
(at whatever level) carry a similar program which provides the identified types of 
coverage and limits of liability, unless otherwise specifically indicated within these 
Supplementary Conditions. 

7. Contractor is solely responsible for all deductibles or self-insured retentions under 
any required policy of insurance, including any deductibles that are triggered by 
claims that the Port may submit to Contractor’s insurance carrier as an additional 
insured on any policy.  This deductible responsibility extends to deductibles that 
are owed on any policy of insurance following termination of the Contract if the 
event or cause of loss occurred during the term of the Contract.  

8. Contractor shall provide evidence of insurance including certificates of insurance, 
endorsements and waivers, where required, annually up until the Contract is 
closed out or on a more frequent basis if requested by the Port.   

9. Any insurance deductible or retention that equals or exceeds $1 million is 
considered a form of self-insurance which requires written approval from the Port.  
See Section “C” below. 

10. The Port reserves the right to request a copy of Contractor’s and Sub-Contractor’s 
policies of insurance at any time throughout this project, with thirty days advance 
written notice to Contractor.  Upon such notice and request by the Port, Contractor 
shall submit electronic copies to the Port along with all applicable endorsements 
for each policy of insurance requested. 

11. Cancellation/Non-Renewal - Insurance is to remain current throughout the term of 
the Contract.  The Port shall receive documentation annually to include a 
certificate of insurance and all applicable endorsements to validate the insurance 
required herein has been purchased and is compliant with the Contract  
requirements within 10 (ten) days of each insurance renewal.  Should any 
insurance required herein be terminated, cancelled, or not renewed, the Contractor 
will have five (5) days to obtain replacement insurance from the date of the 
termination, cancellation or non-renewal.  Allowing the insurance to lapse, or the 
failure to maintain required insurance is a material breach of this contract. 

SW-XXXXXXX /  WP #XXXXXX  00 80 00-17 
Rev. 03/19/15 



DIVISION 0 - BIDDING REQUIREMENTS, CONTRACT FORMS AND CONDITIONS OF THE CONTRACT 
Document 00 80 00 - Supplementary Conditions – Small Works 

12. Contractor may meet required insurance limits for commercial general liability and 
automobile liability insurance through a combination of primary and umbrella or 
excess insurance.  Excess and coverage insurance must include the specific 
components of the underlying required coverage identified below.  Any insurance 
the Port carries will apply strictly on an excess and noncontributory basis over any 
applicable insurance the Contractor carries.   

B. Contractor shall procure and maintain insurance in the following minimum form and limits.   
1. Commercial General Liability insurance on ISO Form CG 00 01 10 01 (or 

equivalent) for third party property damage, bodily injury, personal and advertising 
injury, and medical payments in an amount which is not less than $5 million per 
occurrence.  If the policy contains an annual general aggregate limit, this limit 
shall be no less than $X million per year. The insurance shall cover liability 
arising from premises, operations, independent Contractors, products completed 
operations, personal and advertising injury, and liability assumed under an insured 
contract. The Contractor’s insurance shall be primary and non-contributory with 
respect to any insurance the Port carries and apply separately to each insured.  
The Port shall be named as an additional insured for all work arising out of 
Contractors Work, including “on-going” and “completed operations” using ISO 
Endorsement Form CG 20 26  11 85 or an equivalent endorsement approved by 
the Port.  
a) Completed operations coverage shall continue for 3 (three) years beyond 

project completion and include the Port as an additional insured.  The 
additional insured coverage shall remain as primary insurance with respect 
to any other insurance or self-insurance the Port may carry.  Evidence of 
coverage shall be provided by means of a Certificate of Insurance and 
additional insured endorsement during this time frame. 

b) If the policy contains a general aggregate limit, the policy shall be endorsed 
such that the limits of insurance that are specified herein shall apply 
separately to this contract and an appropriate endorsement forwarded to 
the Port to validate this. 

2. Automobile Liability Insurance.  Contractor shall provide business automobile 
insurance for all owned, non-owned, hired, leased, borrowed, or rented vehicles, 
including trailers, in an amount not less than $X million per occurrence for all 
driving on the ramp of the aircraft non-movement area and $X million on the 
movement area of the air operations area at Seattle-Tacoma International Airport.  
Minimum limits elsewhere are $1 million per occurrence to include all areas 
outside of the Air Operations Area. 
a) The Port shall be included on the policy form as an insured; or an 

additional insured endorsement shall be provided. 
b) Where applicable and as required by the Motor Carrier Act of 1980 (which 

requires evidence of mandatory liability insurance coverage for 
transportation of hazardous materials), attach a copy of an MCS-90 
Endorsement to the commercial auto liability policy for all operations in 
which the Contractor is to remove and transport any hazardous or other 
regulated material onto or off the project site.   

3. Contractor's Pollution Liability.  Contractor shall provide this coverage, with the 
Port named as an additional insured on the policy, with limits of not less than 
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$1 million per occurrence. The coverage shall extend to sudden and accidental  
incidents, claims, damages, and losses, including defense costs that arise from the 
operations of the Contractor as it relates to the services to be performed under this 
contract and that occur on or after the notice to proceed (NTP) and extending to 
include all claims occurring during the project, including claims from incidents 
occurring during the project period but reported after project completion, for up to 
60 days following the end of the project.  
a) The policy shall cover incidents, claims, damages, and losses, at the 

project site, including clean-up and remediation as well as third party bodily 
injury, third party property damage, and clean-up/remediation, both on and 
off the project site.   

b) The Contractor shall have the discretion to determine which of its sub-
contractors, if any, shall purchase this coverage, and to what limit if 
applicable. 

4. Protection and indemnity coverage in the amount of $X million per occurrence 
for all work that the Contractor is to complete in (or on) water to include, such as, 
but not limited to, dredging, dock improvements, crane work, tower improvements, 
fender piles, and pile driving; and in which the work will utilize floating docks or 
platforms, skiffs, boats, vessels, or any other equipment that floats.  

(1) Coverage shall be written on marine vessel form issued by the 
American Institute of Marine Underwriters such as the SP-23, the 
SP-38, and the American Institute of Marine Underwriters 
(equivalent forms accepted upon review).  Insurance coverage shall 
provide liability coverage for the vessel owners, and the Port of 
Seattle as an additional assured, on a scheduled basis for each 
vessel, platform, skiff, boat, or other watercraft which is to be used 
in the completion of the project whether or not the vessel, 
dock/platform, skiff, boat, or watercraft is actually owned by the 
Contractor.   

(2) Liability coverage shall also extend to property such as materials 
and equipment to be installed into the project should the property 
be damaged in part or in whole while on board, or during the course 
of being loaded or unloaded from the vessel.   

(3) The Port of Seattle shall be listed as an additional assured on all 
policies which apply to the vessel(s) used to complete the Work. 

C. Employers Liability Insurance (Washington Stop Gap Liability). The Contractor shall 
provide Washington State Stop Gap employers’ liability insurance.  This shall be in an 
amount of $1 million per accident and $1 million per disease using ISO CG 04 42 11 03 or 
equivalent.  This coverage may be provided by endorsing the primary commercial general 
liability policy.  An endorsement evidencing this coverage must be submitted to the Port, 
along with the other insurance documentation. 

D. Self-Insurance - Any Company wishing to use a program of self-insurance to meet any or 
all of the required pollution liability, general liability and/or automobile liability insurance 
(excluding Industrial Insurance as defined in Title 51 of the Revised Code of Washington) 
must receive written approval from the Port during the bidding process and prior to the 
award of the Contract.  If professional liability insurance is required as part of this 
Contract, a commercial policy must be purchased and self-insurance will not be an option 

SW-XXXXXXX /  WP #XXXXXX  00 80 00-19 
Rev. 03/19/15 



DIVISION 0 - BIDDING REQUIREMENTS, CONTRACT FORMS AND CONDITIONS OF THE CONTRACT 
Document 00 80 00 - Supplementary Conditions – Small Works 

in lieu of a professional liability practice or project specific policy. Self-insurance as 
applicable to this Contract means that the Contractor is itself or through an owned 
insurance captive acting as though it were the insurance company providing the liability 
insurance required under the Contract, including self-insured retentions that exceed $1 
million.   The Port agrees that it will reasonably consider any request by Contractor to use 
a program of self-insurance to meet required insurance limits. 
1. If Port agrees to Contractor’s self-insurance program, Contractor agrees to waive 

any subrogation rights it may have against the Port for any and all claims it pays or 
is required to pay, due to loss or damage resulting from the risks for which 
Contractor has elected to self-insure.   

2. In the event that the Port permits Contractor to self-insure and an event or claim 
occurs for which a defense and/or coverage would have been available from the 
insurance company, Contractor shall specifically: (i) undertake the defense of any 
such claim, including a defense of the Port, at Contractor’s sole cost and expense; 
and (ii) use its own funds to pay any claim or replace property or otherwise provide 
the funding which would have been available from insurance proceeds but for such 
election by Contractor’s to self-insure.  

3. To evaluate a Contractor’s program of self-insurance, Contractor during bidding 
shall disclose to the Port its lines it seeks to use self-insurance, a statement of 
company net worth, statement of worth from any insurance captives used to fund 
claims (if applicable), and a general statement that explains how it manages third 
party claims within the self-insured line of coverage and/or the self-insured 
retention, including claims from additional insured’s. 

E. Contractor is fully responsible for providing evidence of current compliance with the 
Revised Code of Washington, Title 51 Industrial Insurance for Contractor and all 
subcontractors.  Contractor shall submit a current worker’s compensation certificate as 
issued by the Washington Department of Labor and Industries that shows the status of 
Contractor’s worker compensation account prior to commencing work on any portion of 
the Contract.  

F. Other Insurance.   The insurance required within this Contract may not fully cover the 
Contractor for any indemnity obligations the Contractor may have to the Port or others.  It 
is Contractor’s obligation to review the scope of the Contract with Contractor’s insurance 
agent or broker to address coverage needs for Contractor.  The Port reserves the right to 
modify and add insurance requirements if the scope of the Contract changes during the 
course of construction and/or if the Contract is amended or extended beyond original 
agreed upon completion date.  

G. The insurance requirements required within this section shall apply to any Subcontracts 
that the Contractor may enter into for completion of Contract unless otherwise specifically 
indicated within the insurance requirements. 

H. No Limitation of Liability.  The limits of insurance required in this contract or as carried by 
Contractor shall not limit the liability of Contractor nor relieve Contractor of any obligation 
hereunder. Any specified limits of insurance shall not be construed as to relieve the 
Contractor from liability in excess of the limits.   The minimum limits indicated below do 
not indicate that the Port has assessed the risks that may be applicable to the Contractor 
under this Contract.   

I. Waiver of Subrogation.  Without affecting any other rights or remedies, Contractor (for 
itself and on behalf of anyone claiming through or under it by way of subrogation or 
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otherwise) hereby waives any rights it may have against the Port, its officers, agents and 
employees (whether in contract or in tort) on account of any loss or damage occasioned to 
Contractor arising out of or incident to the perils required to be insured against within the 
Contract.  Accordingly, Contractor shall cause each insurance policy required by Contract 
to further contain a waiver of subrogation clause.  The effect of such release and waiver of 
the right to recover damages shall not be limited by the amount of insurance carried or 
required or by any deductibles applicable thereto.  

J. If the Contractor is required to make corrections to the Work after the Work has been 
given Notice of Completion, the Contractor shall obtain at its own expense, prior to the 
commencement of any corrective work, such insurance coverage as is required by 
Section G-11.04 and the Supplementary Conditions of this contract.  Coverage shall be 
maintained until the corrections to the Work have been accepted by the Port. 

K. Safety and Abatement of Fire and Other Hazards. Contractor agrees to evaluate and 
follow up on all recommendations and requirements of Contractor’s or Port’s insurance 
company as they pertain to safety and loss control while work is being performed under 
this contract.  

 

Delete SC 11.05 if the project cost is under $50 million.   
To Engineer:   There are no changes relative to SC’s for G-11.05 for projects under $50 Million.  If 
a project exceeds $50 Million, the Port will evaluate purchasing a separate builder risk policy, and 
if this is done, a modification will be made to the SC’s below. 
Allow for a five day turn around. 

SC-11.05 – PORT PROPERTY INSURANCE 
 
 

End of Document 
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