
 
Revised 10/03/2019  

 

 

Project WP#/Name:                  SDR#:       Fund:     Subclass:      Activity:      
 

Airport Facilities - Systems & Utility Shutdown Request 

10 work days notice required for system shutdown + 72 hrs after final signature & distribution  
10 work days notice required for DOMESTIC water shutdown + 96 hrs after final signature & distribution 

SHUTDOWN DETAILS (CONTRACTOR TO COMPLETE) 
Date of Request:       Date(s) of Shutdown:          Duration:         

Start Time:         End Time:       
Outages Coordinator:       
Phone No.:       

RE/PM:       
Phone No.:       

Contacts During Shutdown:   
Contractor:                Phone No.:       
Inspector:               Phone No.:       
Contractor performing the work:        

What is being shut down? (BE SPECIFIC; ie utility system, panel, conveyor ID’s, etc) 
      

Reason for Shutdown:  
      
Buildings and/or Area Affected: (DRAWING(S) and PHOTO(S) OF AFFECTED AREA REQUIRED WITH FORM, OK to Attach)    

      
UTILITY EQUIPMENT LIST (CONTRACTOR TO INDICATE AFFECTED SYSTEMS; POS TO OBTAIN INITIALS FOR APPROVAL) 

 Aircraft Fueling - FD/Swissport  Elevators - Escalators  IWTP lift stations - OE 
 Ceiling tile removal - CARPENTERS  Fire pumps – OE & FD  Natural Gas system - OE 
 Chilled water - OE  Fire system – OE & FD  Sanitary lift stations – OE 
 Conveyors  Hot water heating - OE  Sanitary Waste/Grease Lines – OE 
 Domestic water – OE & FCRW  HVAC / PC Air / DDC – OE  Security 
 Electrical systems - ELEC   ICT Department  Storm lift stations - OE 
 ET Electronics / Security  Irrigation - FCRW  STS systems 

APPROVALS (POS TO COMPLETE) 

Maintenance Craft: (must be 1st contact prior to manager’s signature):                           Date:      

1 Maintenance Manager:                           Date:      Other:                           Date:      

2 Maintenance Manager:                           Date:      Other:                           Date:      

F&I System Manager:                           Date:      Security:                           Date:      

Fire Prevention:                           Date:      Airport Operations:                           Date:      

Landside:                             Date:      ICT Department:                           Date:      
TENANT NOTIFICATIONS (POS TO COMPLETE) 

Business Group or Tenants 
requiring notification: 

Notified: By: (initials) Tenant Representative Notified 

                   
                   
                   

 

FOR POS DEPARTMENT USE ONLY: 
Comments:        
 

PLEASE RETURN A COPY OF THE COMPLETED SIGNATURE FORM TO ALL SIGNEES. 



 
Revised 10/03/2019  

List of Appropriate Systems Contacts   (Manager Contacts are in BOLD font) 
IF ANY SHUTDOWN REQUIRES REMOVAL OF CEILING TILE THERE MUST BE A CONFIRMATION OF ACM STATUS THROUGH POS RMM PRIOR 

TO REMOVAL. IN ADDITION, METAL CEILING TILE REMOVALS AND REINSTALLATIONS MUST BE COORDINATED THROUGH THE POS 
CARPENTER SHOP AND SCHEDULED 7 DAYS IN ADVANCE  All phone numbers below are area code 206 

 

F&I System Manager 
Water – Mike Smith        787-4815  696-4623 cell 
Water – Lynn Oliphant 787-7985  955-7462 cell 
Nat. Gas – Lynn Oliphant 787-7985 953-7462 cell    
Nat. Gas – Bob Romero  787-3290  947-4802 cell 
Elect. – Andy Botts  787-5984  390-8796 cell 
Elect. – Hein Mac             787-4117 351-8735 cell 
 

Fire Systems & Fire Pumps 
Jeff Nelson (FD)  787-6774  427-5730 cell 
Adam Griffin (FD)           787-4390        771-2917 cell 
Dan Hytry (OE)  787-7231  718-5981 cell 
Erik Knowles (OE)          787-4906  450-4117 cell 
James Jackson (OE)    787-6322  390-7451 cell 
Tracy Jonassen (OE)      787-6320  735-9840 cell 
Eric Schaefer   787-4047  491-6298 cell   
 

Chilled Water & Hot Water Heating / HVAC 
Systems (Building and PC Air) / Siemens DDC 
Dan Hytry (OE)  787-7231  718-5981 cell 
Erik Knowles (OE)          787-4906  450-4117 cell 
Lynn Oliphant   787-7985  955-7462 cell 
James Jackson (OE)    787-6322  390-7451 cell 
Tracy Jonassen (OE)      787-6320  735-9840 cell 
 

Domestic Water 
Dan Hytry (OE)  787-7231  718-5981 cell 
Erik Knowles (OE)          787-4906  450-4117 cell 
James Jackson (OE)    787-6322  390-7451 cell 
Tracy Jonassen (OE)      787-6320  735-9840 cell 
Eric Schaefer   787-4047  491-6298 cell   
 

Sanitary & Storm Lift Station 
Dan Hytry (OE)  787-7231  718-5981 cell 
Erik Knowles (OE)          787-4906  450-4117 cell 
James Jackson (OE)    787-6322  390-7451 cell 
Tracy Jonassen (OE)      787-6320  735-9840 cell 
Paul Shen   787-5870  617-9813 cell 
 

IWTP Lift Station 
Dan Hytry (OE)  787-7231  718-5981 cell 
Erik Knowles (OE)          787-4906  450-4117 cell 
James Jackson (OE)    787-6322  390-7451 cell 
Tracy Jonassen (OE)      787-6320  735-9840 cell 
David Wells (OE)  787-5911  
Paul Shen   787-5870  617-9813 cell  
 

Irrigation 
Eric Schaefer   787-4047  491-6298 cell 
Valerie Johnson  787-4802  300-1081 cell 
 

Conveyors 
Ryan Pazaruski  787-7590  595-7173 cell 
Erik Knowles (OE)          787-4906  450-4117 cell 
Ron Rice        787-6651  979-7940 cell 
(CC Ron Rice before performing work) 
Howard Hartness  787-5932  434-0223 cell 
Phil Allan                     787-5895  718-8065 cell 
Scott Uglum              787-4006  718-0278 cell 
 

 
Ceiling Removals 
RMM Hotline    206 953-7419 
Carpenter Shop   206 787-5909 
Passenger Loading Bridges 
Ron Rice        787-6651  979-7940 cell 
(CC Ron Rice before performing work) 
Erik Knowles (OE)          787-4906  450-4117 cell 
Valerie Johnson  787-4802  300-1081 cell 
Brett Baird                   787-7670  537-0116 cell 
Phil Allan                     787-5895  718-8065 cell 
 
Elevators/Escalators 
Ron Rice        787-6651  979-7940 cell 
(CC Ron Rice before performing work) 
Erik Knowles (OE)          787-4906  450-4117 cell 
Valerie Johnson  787-4802  300-1081 cell 
Cory Winchell (Schindler)   425-213-6603 
 
Electrical Systems 
Darin Benofsky  787-7884  556-5623 cell 
Allen Tygesen            787-7930  734-6371 cell 
Teri Grosvenor   787-4909  450-0233 cell 
Gary Richer   787-4065  295-7993 cell 
Steve Lewis          787-5673  595-9639 cell 
Kristel Manney  787-5878  305-6861 cell 
Cal Nelson            787-5882  431-4075 fax 
 

ET SYSTEMS 
Teri Grosvenor   787-4909  450-0233 cell 
Allen Tygesen            787-7930  734-6371 cell 
Chris Evans–ACS/Video 787-4966  755-9403 cell 
Frank Davis–TWVPS 787-4659  617-9860 cell 
Jeff Burnes–FIMS/FIDS 787-7815  402-1848 cell 
Abba Sanneh–CUSE/CUSS 787-6912 390-2707 cell 
Steve Kjosness–PRCS 787-7856  735-9820 cell 
Micah Egger–Conveyor 787-6906  218-3787 cell 
Deb Davis–Radios      787-5193  947-7734 cell 
 

STS SYSTEMS 
Allen Tygesen            787-7930  734-6371 cell 
Teri Grosvenor   787-4909  450-0233 cell 
Darin Benofsky  787-7884  556-5623 cell 
Gary Richer   787-4065  295-7993 cell 
Jeff Puckett   787-4922         696-0834 cell 
 

ICT Department 
IT Service Desk     787-3333  728-3719 fax 
Clarence Jaquez    787-6090  369-6796 cell 
Matt Breed       787-7555  660-5233 cell 
Z-IT-NetworkEngineering (email distribution list) 
Z-IT-CompOps (email distribution list) 
 

OPS / Roadways / Parking 
Nick Terrana          787-4903  714-5075 cell 
Andy Ramsey           787-5187  437-6323 cell 
 

Security 
Jim Witzman   787-5018  351-1638 cell 
Clinton Hughes  787-4907  465-2853 cell 

mailto:z-IT-NetworkEngineering%20%3cit-networkengineerin@seattle.internal.local%3e
mailto:z-IT-CompOps%20%3cz-it-CompOps@portseattle.org%3e


 

Lauren Curtis   787-3356  495-3187 cell 
Lisa Rousseau            787-5519  310-6940 cell 
Shelie Bumgarner     787-7360  291-6704 cell 
 

Aircraft Fueling Systems & Water Supply  
Lisa Kolwitz (FD)  787-7324  643-0581 cell 
Adam Griffin (FD)           787-4390             771-2917 cell  
Bob Romero   787-3290       947-4802 (cell) 
Jamil Simpson (SP)          246-0407 desk     206-240-6221 cell 
Jay Long (SP)                  246-0407 desk     206-227-0337 cell 
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