Port e

of Seattle

Project WP#/Name: SDR#: Fund: Subclass: Activity:

Airport Facilities - Systems & Utility Shutdown Request
10 work days notice required for system shutdown + 72 hrs after final signature & distribution
10 work days notice required for DOMESTIC water shutdown + 96 hrs after final signature & distribution

SHUTDOWN DETAILS (CONTRACTOR TO COMPLETE)

Date of Request: Date(s) of Shutdown: Duration;
Start Time: End Time:

Outages Coordinator: RE/PM:

Phone No.: Phone No.:

Contacts During Shutdown:

Contractor: Phone No.:

Inspector: Phone No.:

Contractor performing the work:

What is being shut down? (BE SPECIFIC; ie utility system, panel, conveyor ID’s, etc)

Reason for Shutdown:

Buildings and/or Area Affected: (DRAWING(S) and PHOTO(S) OF AFFECTED AREA REQUIRED WITH FORM, OK to Attach)

UTILITY EQUIPMENT LIST (CONTRACTOR TO INDICATE AFFECTED SYSTEMS; POS TO OBTAIN INITIALS FOR APPROVAL)

[1 Aircraft Fueling - FD/Swissport [ Elevators - Escalators ] IWTP lift stations - OE
[1 Ceiling tile removal - CARPENTERS [] Fire pumps — OE & FD [1 Natural Gas system - OE
[ Chilled water - OE [] Fire system — OE & FD [ Sanitary lift stations — OE
[ Conveyors [1 Hot water heating - OE [1 Sanitary Waste/Grease Lines — OE
] Domestic water — OE & FCRW [1HVAC /PC Air/ DDC — OE  [] Security
[ Electrical systems - ELEC [11CT Department [] Storm lift stations - OE
[1 ET Electronics / Security [1 Irrigation - FCRW [1 STS systems
APPROVALS (POS TO COMPLETE)
Maintenance Craft: (must be 15t contact prior to manager’s signature): Date:
1 Maintenance Manager: Date: Other: Date:
2 Maintenance Manager: Date: Other: Date:
F&l System Manager: Date: Security: Date:
Fire Prevention: Date: Airport Operations: Date:
Landside: Date: ICT Department: Date:
TENANT NOTIFICATIONS (POS TO COMPLETE)
Business Group or Tenants Notified: | By: (initials) | Tenant Representative Notified

requiring notification:

FOR POS DEPARTMENT USE ONLY:

Comments:

PLEASE RETURN A COPY OF THE COMPLETED SIGNATURE FORM TO ALL SIGNEES.

Revised 10/03/2019



List of Appropriate Systems Contacts (manager contacts are in BOLD font)
IF ANY SHUTDOWN REQUIRES REMOVAL OF CEILING TILE THERE MUST BE A CONFIRMATION OF ACM STATUS THROUGH POS RMM PRIOR
TO REMOVAL. IN ADDITION, METAL CEILING TILE REMOVALS AND REINSTALLATIONS MUST BE COORDINATED THROUGH THE POS
CARPENTER SHOP AND SCHEDULED 7 DAYS IN ADVANCE All phone numbers below are area code 206

F&I System Manager

Water — Mike Smith ~ 787-4815  696-4623 cell Ceiling Removals

Water — Lynn Oliphant 787-7985 955-7462 cell RMM Hotline 206 953-7419
Nat. Gas — Lynn Oliphant 787-7985  953-7462 cell Carpenter Shop 206 787-5909

Nat. Gas — Bob Romero 787-3290 947-4802 cell p Loadi Brid
Elect. — Andy Botts  787-5984  390-8796 cell assenger Loading bridges

Elect. — Hein Mac 787-4117  351-8735 cell Ron Rice 787-6651  979-7940 cell
(CC Ron Rice before performing work)

Fire Svstems & Fire Pumps Erik Knowles (OE) 787-4906 450-4117 cell

Jeff Nelson (FD) 787-6774 427-5730 cell Valerie Johnson 787-4802 300-1081 cell

Adam Griffin (FD) 787-4390  771-2917 cell Brett Baird 787-7670  537-0116 cell

Dan Hytry (OE) 787-7231 718-5981 cell Phil Allan 787-5895 718-8065 cell

Erik Knowles (OE) 787-4906 450-4117 cell

James Jackson (OE) 787-6322 390-7451 cell EIevators/EscaIators

Tracy Jonassen (OE) 787-6320 735-9840 cell Ron Rice 787-6651 979-7940 cell

Eric Schaefer 787-4047 491-6298 cell (CC Ron Rice before performing work)

. . Erik Knowles (OE) 787-4906 450-4117 cell
Chilled Water & Hot Water Heating / HVAC Valerie Johnson 787-4802 300-1081 cell
Systems (Building and PC Air) / Siemens DDC Cory Winchell (Schindler) 425-213-6603
Dan Hytry (OE) 787-7231  718-5981 cell
Erik Knowles (OE) 787-4906 450-4117 cell .

Lynn Oliphant 787-7985  955-7462 cell Elgctrlcal Systems
James Jackson (OE) 787-6322 390-7451 cell Darin Benofsky 787-7884 556-5623 cell
Tracy Jonassen (OE)  787-6320  735-9840 cell Allen Tygesen 787-7930  734-6371 cell
Teri Grosvenor 787-4909 450-0233 cell
Domestic Water Gary Richer 787-4065 295-7993 cell
Dan Hytry (OE) 787-7231 718-5981 cell St(_eve Lewis 787-5673 595-9639 cell
Erik Knowles (OE) 787-4906  450-4117 cell Kristel Manney 787-5878  305-6861 cell
James Jackson (OE)  787-6322  390-7451 cell Cal Nelson 787-5882  431-4075 fax
Tracy Jonassen (OE) 787-6320 735-9840 cell
Eric Schaefer 787-4047 491-6298 cell ET SYSTEMS
Teri Grosvenor 787-4909 450-0233 cell
Sanitary & Storm Lift Station Allen Tygesen 787-7930 734-6371 cell
Dan Hytry (OE) 787-7231 718-5981 cell Chris Evans—ACS/Video 787-4966 755-9403 cell
Erik Knowles (OE) 787-4906 450-4117 cell Frank Davis—=TWVPS 787-4659 617-9860 cell
James Jackson (OE) 787-6322 390-7451 cell Jeff Burnes—FIMS/FIDS 787-7815 402-1848 cell
Tracy Jonassen (OE) 787-6320 735-9840 cell Abba Sanneh—CUSE/CUSS 787-6912  390-2707 cell
Paul Shen 787-5870 617-9813 cell Steve Kjosness—PRCS ~ 787-7856 735-9820 cell
Micah Egger—Conveyor 787-6906 218-3787 cell
IWTP Lift Station Deb Davis—Radios 787-5193 947-7734 cell
Dan Hytry (OE) 787-7231 718-5981 cell
Erik Knowles (OE) 787-4906 450-4117 cell w
James Jackson (OE)  787-6322  390-7451 cell Allen Tygesen 787-7930  734-6371 cell
Tracy Jonassen (OE) 787-6320 735-9840 cell Teri Grosvenor 787-4909 450-0233 cell
David Wells (OE) 787-5911 Darin Benofsky 787-7884 556-5623 cell
Paul Shen 787-5870 617-9813 cell Gary Richer 787-4065 295-7993 cell
Jeff Puckett 787-4922 696-0834 cell
Irrigation
Eric Schaefer 787-4047  491-6298 cell ICT Department
Valerie Johnson 787-4802  300-1081 cell IT Service Desk 787-3333 728-3719 fax
Clarence Jaquez 787-6090 369-6796 cell
cOnveyors Matt Breed 787-7555 660-5233 cell
Ryan Pazaruski 787-7590 595-7173 cell Z-IT-NetworkEngineering (email distribution list)
Erik Knowles (OE) 787-4906  450-4117 cell Z-T-CompOps (email distribution list)
Ron Rice 787-6651 979-7940 cell .
(CC Ron Rice before performing work) OPS / Roadways / Parking
Howard Hartness 787-5932 434-0223 cell Nick Terrana 787-4903 714-5075 cell
Phil Allan 787-5895 718-8065 cell Andy Ramsey 787-5187 437-6323 cell
Scott Uglum 787-4006 718-0278 cell
Security
Jim Witzman 787-5018 351-1638 cell
Clinton Hughes 787-4907 465-2853 cell
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mailto:z-IT-NetworkEngineering%20%3cit-networkengineerin@seattle.internal.local%3e
mailto:z-IT-CompOps%20%3cz-it-CompOps@portseattle.org%3e

Lauren Curtis 787-3356 495-3187 cell
Lisa Rousseau 787-5519 310-6940 cell
Shelie Bumgarner 787-7360 291-6704 cell

Aircraft Fueling Systems & Water Supply

Lisa Kolwitz (FD) 787-7324 643-0581 cell
Adam Griffin (FD) 787-4390 771-2917 cell
Bob Romero 787-3290 947-4802 (cell)

Jamil Simpson (SP) 246-0407 desk  206-240-6221 cell
Jay Long (SP) 246-0407 desk  206-227-0337 cell
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