FACILITIES AND INFRASTRUCTURE
COMMUNICATIONS SYSTEMS STANDARDS
SECTION 27 08 00 - COMMUNICATIONS INFRASTRUCTURE COMMISSIONING POS SEATAC INTERNATIONAL AIRPORT

PART 1 GENERAL
1.01  SUMMARY OF WORK

A. The extent and location of “Communications Infrastructure Commissioning” Work
is shown in the Contract Documents.

1.02 Definitions
A. Unshielded twisted pair cable (UTP cable)
B. The following UTP cable types shall be utilized for data and voice circuits:
1. Data circuits: 4-pair Category 6/6a (Cat 6/6a)
2. Voice circuits: 25-pair Category 5e (Cat 5e)
1.03 RELATED WORKS
A. Commissioning shall be completed for the following Work in this Contract:

Construction of cable trays and raceways, backboards, and other communications
cabling equipment indicated in Section 27 05 28 - Communication Pathways, Section 27
13 00 - Backbone Cabling Requirements, and Section 27 15 00 - Horizontal Cabling.

1. Construction and testing of the backbone cable plant as indicated in
Section 27 13 00 - Backbone Cabling Requirements.

2. Construction and testing of the horizontal cable plant as mandated in
Section 27 15 00 - Horizontal Cabling Requirements.

Identification and Labellingas indicated in Section 27 05 53

Completion of cable administration documentation using the Cable
Administration System as indicated in Section 27 13 00 - Backbone
Cabling Requirements, and as mandated in Section 27 15 00 - Horizontal
Cabling Requirements.

B. Commissioning shall include Work not performed under any contract, but required
for completion and commissioning of Work in any specific contract.
1. Cabile trays installed as required for backbone cable installation or
extension.
2. Backbone cable elements installed and tested that are integrated with the
cable system in this Contract.
3. Cable conduit, shafts, and communications rooms that are used to route
and install backbone branch cable to communications rooms.
4. Branch cable installed between communications rooms and Security
Master Plan assigned locations designated in this Contract.
5. Labeling done as required.
C. Port may contract with an independent test contractor for full commissioning and

testing of Work performed under this contract.
1.04 INSPECTIONS AND TESTING

A. Inspection of the quality of Work completed is the primary commissioning tool for
communications infrastructure.
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B.

C.

Testing and documentation are the commissioning methods for communications
cable plant and termination equipment.

Testing and documentation shall be executed per this section and other Division
27 Communications sections in this contract.

PART 2 PRODUCTS

2.01 SUBMITTALS

A.

All submittals (documents and drawings) required for commissioning by the
Contractor shall be submitted electronically as Microsoft Word or Excel
documents, or as pdf and AutoCAD drawings. Electronic files shall be compatible
with the latest version of the authoring software or as approved by the Engineer.

PART 3 EXECUTION

3.01  INSPECTION OF WORK

A

Contractor inspections shall be conducted of all Work in the Work area to be
commissioned, and a punch list of corrections shall be prepared and submitted to
the Engineer for review.

The Contractor shall execute the punch list corrections prior to requesting Port
commissioning inspections of the Work area.

Port pre-test inspections shall begin upon notice that the Contractor’s punch list
Work is completed or at a point of completion mutually agreeable to the Engineer.
The request to start the Port inspection shall be provided in writing by the
Contractor.

The Contractor shall coordinate Port inspections with the Engineer with at least (3)
days notice.

Depending upon the Work quality determined by the Port inspection, the Engineer
may authorize the Contractor to start testing prior to completion of inspection of the
entire Work area to be commissioned.

The Engineer will provide the Contractor with a correction punch list after each
Port inspection. The Contractor shall provide an action plan for each punch list
within 5 calendar days, and begin corrections within the same 5-day period.

3.02 CONTRACTOR TESTING

A

B.

Contractor tests may not start without Engineer approval of the Contractor Test
Plan and Procedures.

Prior to the testing Work in the first Work area to be commissioned, the Contractor
shall provide a demonstration to the Engineer of the testing process for ten (10) of
each type of test being performed.

Upon completion and approval of the demonstration tests, the Contractor shall
complete testing.

Testing may be executed in stages within a Work area depending upon the
progress of pre-test inspections.

Test results are required to be submitted to the Port of Seattle no later than 14
days from the date of the individual test.

LAST REVISION DATE: 1/1/2022 27 08 00-2



FACILITIES AND INFRASTRUCTURE
COMMUNICATIONS SYSTEMS STANDARDS
SECTION 27 08 00 - COMMUNICATIONS INFRASTRUCTURE COMMISSIONING POS SEATAC INTERNATIONAL AIRPORT

F.

If the Contractor finds more than 2% of the tests do not meet specifications, testing
shall stop, the Engineer shall be notified, and the Contractor shall immediately take
corrective actions and reschedule testing.

Test results and cable administration information shall be submitted to the
Engineer only when all testing in the Work area being commissioned is complete.

Test results shall be provided to the Port on both disk and hardcopy.

Upon receipt of the independent test report and Work or identification deficiency
report, a correction plan shall be submitted within 5 working days.

Work and identification deficiencies shall be corrected in a professional and timely
manner. Each correction shall be documented and reported to the Engineer.

3.03 FINAL CLOSURE OF WORK

A

B.

C.

Final closure of infrastructure facilities shall not occur until after Engineer approval
of the commissioning of each designated Work area.

Closure sequence shall be:

1. Closure of pull boxes and junction boxes after final inspection and approval
of cable, cable labels, and box identification. Pull and junction boxes shall
be cleaned prior to closure.

2. Closure of cable trays after final inspection and approval of innerducts,
cables, cable labels, flex joint treatment, cable tray grounding, and cable
tray labeling. Cable trays shall be cleaned prior to closure.

3. Closure of ceilings after cable tray approval and closure. Inspection
locations in ceilings shall be identified at ceiling closure.

4. Closure of patch panels and splice panels after post-testing inspection and
approval of terminations, identification, cable dressing, patch panel
labeling, and patch panel security. Patch panels and rack areas shall be
cleaned prior to final closure.

5. Repair of finishes and disposal of all waste material.

Hardcopy and softcopy (MS Word or Excel) of testing and cable administration
information shall be properly identified and packaged for delivery to the Engineer.

PART 4 MEASUREMENT AND PAYMENT

4.01 GENERAL

A

No separate measurement or payment will be made for the Work required by this
section. The cost for this portion of the Work will be considered incidental to, and
included in the payments made for the applicable bid items in the [Schedule of Unit
Prices] [Lump Sum price bid for the Project].

Revision History:
05/01/2014 Conversion to 2004 CSI Numbering System

End of Section
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10/15/2014 Added Sole Source and Salient Characteristics Note to Part 2 and revisions
01/20/2017 Added labeling verification
01/01/2022 Cat 5 changed to Cat5e. Timeframe for test results added.
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