division 17 – TELECOMMUNICATIONS

Section 17010 – Basic Communications Requirements

DIVISION 2 – EXISTING CONDITIONS


Section 02 80 00 – Facility Remediation



READ THIS FIRST

This Project Spec Document may need additional modifications to suit your project. It is recommended that you proofread each section, paying attention to any “Notes” boxes such as this one--you should remove these “Notes” sections as you go. Also, do a search for all bracket characters “ [ ] “ as they are used to show you areas containing options or project specific details (you can use Microsoft Word’s Find feature {Ctrl-F} to jump to an open bracket “ [ “ character quickly). Again, these bracket characters should be removed.

It is important that every paragraph be numbered to allow for easy referencing. If you use the document’s built in styles and formatting your outline should be fine (turn on the formatting toolbar by going to View > Toolbars > Formatting). Most paragraphs will use the style “Numbered Material” and can be promoted (Shift) or demoted (Shift-Tab).

You should not have to manually enter extra spaces, carriage returns or outline characters such as A, B, C, or 1.01, 1.02; the formatting will do this for you. The entire document is 11 pt. Arial. If you paste items in, you may need to reapply the “Numbered Material” format.
PART 1   GENERAL

1.1 SUMMARY OF WORK
A. This section applies to all Work related to removal, transportation and disposal of:
 
1. Refrigerants and refrigerant containing equipment.  
2. Used Oils, including Hydraulic fluid and other Equipment oils.  
3. Radioactive sources (Exit signs).  
4. Mercury-containing thermostats and switches.  
5. Batteries.  
6. Biological Contaminants.  
1.2 SUBMITTALS
A. Preconstruction Submittals: Provide a site-specific Work Plan that identifies the types of items potentially or expected to be found based on the scope of the project and that demonstrates the methods by which removal, storage, handling and disposal will be performed. 
1. To include safe Work practices for removal, handling and storage of each material listed.  
2. Complete list of all materials and equipment proposed for use in the Work.  
3. Qualifications, certifications, training certificates, experience and role of each individual performing or managing the removal Work.  
4. Respirator fit test records for personnel performing the removal Work, as applicable.  
5. Procedures for personnel equipment cleanup and decontamination.  
6. Waste management and disposal section of the Work Plan, including: 
a. Waste minimization efforts.  
b. Location of the designated Temporary Waste Storage Area(s).  
c. Waste container management during the Work.  
d. Procedures for transfer of off waste containers to the Port for disposal.  
e. Proposed disposal facilities.  
B. Construction Phase Submittals.  
1. 3-Week Look Ahead Schedule.  
a. Include schedule details related to Work performed under this specification in the 3-Week Look Ahead Schedule.  
2. Daily Work Records: Include the following information in the Engineer Daily when Work is performed.  

a. Supervisor Daily Inspection Report, including scope of Work completed, engineering controls used, types of materials, hours worked, and equipment and materials used.  
b. If applicable, air and bulk sample data sheets and laboratory analytical results, including chain of custody.  
C. Post-Construction Closeout Submittals.  
1. Project Overview: Provide a basic project summary identifying the scope and summarizing the Work performed by the Contractor, a discussion of significant problems encountered during the course of the Work.  The written summary shall include a description of all changes or modifications to the Contractor’s Pre-Construction Work Plan.  
2. Air Monitoring: Submit documentation of all Contractor air monitoring results relative to regulatory compliance.  Include copies of all air monitoring data sheets, chain-of-custody documentation and analytical reports for sampling conducted at the site.  
3. Project Record Documents: Provide project records including copies of supervisor daily field reports, and documentation of notifications to the Port regarding materials stored in the Temporary Waste Storage Materials Storage Area.  
4. Submit copies of inspections or visits by regulatory agencies.  Include copies of any citations or notices received by the Contractor from regulatory agencies during the course of the project.  
5. All disposal records for any waste disposed of by Contractor.
1.3 GOVERNING CODES, STANDARDS, AND REFERENCES
A. Contractor must comply with all current Federal, State, and Local rules and requirements in their entirety, even if they are not quoted in this section.  
1.4 COORDINATION
A. Contractor shall properly containerize all waste noted in this specification and coordinate with the Port for disposal of any waste managed under this specification.  
PART 2   MATERIALS
A.
If only one product is acceptable (single or sole source product), obtain an approved Competition Waiver and submit to the CPO Construction, Contract Administrator.  The language shall read as: “Manufacturer Name, Product # XXXXX, No Equal.”  Refer to CPO-6 Competition Waiver Policy for more information.

B.
If a Competition Waiver is not approved or more than one product is acceptable, this section must list a minimum of 2 products plus the language “Or Approved Equal,” along with salient characteristics.  Refer to CPO Construction’s Salient Characteristics Guidelines for more information.

2.1 MATERIAL AND EQUIPMENT 
A. Containers

1. All waste and debris shall be placed in DOT approved UN rated containers appropriate for the type of waste being managed.  
2. Liquid wastes shall be placed in drums appropriate for the type of waste, but closed top bung drums are preferred.  
B. Enclosure

1. All containerized waste materials are to be placed in a Temporary Waste Materials Storage Area approved by the Port.  The Contractor shall install and maintain any containment structures (for liquids only) (i.e., storage pads or berms), gates and fencing as necessary to secure the area.  
2. Enclosure materials shall be fire-retardant and conform to applicable local fire codes.  
3. The enclosures shall be constructed of materials such that when the enclosure is completed there is limited potential for impact damage to the enclosure and no potential for contaminant release.  
PART 3   EXECUTION

3.1 REFRIGERANTS
A. The following equipment may contain ozone-depleting substances (Chlorinated fluorocarbons (CFCs)): refrigerators, freezers, water coolers, air-conditioning units, spot coolers, and cold rooms.  
B. The Contractor shall properly dispose of equipment scheduled for demolition as part of this contract.  
C. No evacuation of refrigerants shall be done on Port property, unless equipment is being put back in service.  
D. The ozone-depleting refrigerants shall be recovered from equipment in accordance with 40 CFR Part 82 (Protection of Stratospheric Ozone) and State regulations.  Contractors performing this activity must use an EPA-certified technician.  The equipment may be recycled once the ozone-depleting refrigerants have been removed.  
E. CFCs are to be removed and managed in accordance with the refrigerant reducing requirements of USEPA in Section 608 of the Clean Air Act (CAA), 1990, as amended, including final regulations published May 14, 1993 (58 FR 28660) and the prohibition on venting effective July 1, 1992.  
F. The following documentation shall be provided to the Port: a letter documenting that the refrigerant has been recovered shall be provided in accordance with 40 CFR Part 82.  
3.2 HYDRAULIC FLUIDS and Used OIls
A. Contractor shall be responsible for removing the hydraulic, used oil from generators, boilers, heaters, reservoir tanks, casings, pits, or sumps and associated piping at each system impacted by demolition per this contract in a safe and proper way so as not to release substances into or on the land surface, subsurface, flooring finish, waterway, or any other portion of the environment.  The Contractor shall comply with Washington State regulations and the Clean Air and Clean Water Acts.  If necessary, residues on the interior of the tanks, sumps, pits, and piping shall be removed and cleaned.  Steam or detergent solutions may be used to aid in the decontamination provided they are disposed of the same as the system contents and do not introduce hazardous substances.  
B. Oil recovery may be accomplished by vacuum extraction/pumping the oils from the reservoir tank, removing the piston and valves, and draining or air-purging the associated piping, being careful to avoid any spillage.  It may be necessary to hand-pump the product.  Cap the inlet end of the piping connected to the reservoir tank, pit or sump after removing product.  
C. The Contractor shall implement containment actions as necessary to minimize the effect of any spill or area having leakage associated with the hydraulic, fuel oil, or used oil systems.  All site areas already impacted by the spillage and leakage of all oil systems shall be decontaminated in accordance with the applicable Federal, State, and local laws and regulations.  Areas to be decontaminated potentially include, but are not limited to, equipment, equipment structures, shafts/pits, floors, and walls.  Contractor-generated spills shall be addressed as identified in the submitted Contractor Work Plan as approved by the Port.  
D. The Contractor shall remove and containerize hydraulic fluids and used oils from equipment scheduled for demolition as part of this contract.  Contractor shall notify the Port within three days of the presence of the containerized waste in the Temporary Waste Materials Storage Area for removal and disposal by the Port.  
3.3 RADIOACTIVE SOURCES
A. The Contractor shall remove and containerize exit signs labeled as a radioactive source.  Exit signs shall be placed into appropriate containers to prevent breakage.  Contractor shall notify the Port within three days of the presence of the containerized waste in the Temporary Waste Materials Storage Area for removal and disposal by the Port.  
3.4 MERCURY–CONTAINING THERMOSTATS AND SWITCHES
A. Mercury-containing thermostats and switches that will be impacted during execution of the Contract will be removed intact and containerized by the Contractor.  Intact thermostats and switches will be managed in accordance with Federal (40 CFR 273) and State (WAC 173-303-573) regulations. See also Section 02 84 16 – Light Ballast and Lamp Removal and Management for applicable requirements.  
B. The Contractor shall remove and containerize mercury-containing thermostats and switches from equipment scheduled for demolition as part of this contract.  Contractor shall notify the Port within three days of the presence of the containerized waste in the Temporary Waste Materials Storage Area for removal and disposal by the Port.  
3.5 BIOLOGICAL CONTAMINANTS
A. If there are bird droppings and rodent droppings indicated in the Project Work Area, the Contractor shall exercise caution in these areas and wear appropriate personnel protective equipment such as respirators, disposable gloves, and eye shields.  
B. A Work Plan and Health and Safety Plan shall be submitted for review by the Port.  The submittals may be submitted and reviewed electronically.  Following receipt of review comments from the Port, the Contractor shall submit additional versions of revised submittals to the Port until each submittal is accepted by the Port.  No Work that will impact animal droppings will be permitted prior to submittals being reviewed and accepted by the Port.  
C. At a minimum, dust control techniques (e.g., using water, HEPA vacuums and negative air machines) shall be employed.  
PART 4   MEASUREMENT AND PAYMENT

4.1 GENERAL
A. For incidental Work:  No separate measurement or payment will be made for the Work required by this section.  The cost for this portion of the Work will be considered incidental to, and included in:  (i) the established hourly rates for any portion of the Work falling within the scope of Preconstruction Services, (ii) the Fixed Amount for Specified General Conditions or Percent Fee for any portion of the Work falling within the scope of Construction Services and performed by the GC/CM, and (iii) the Total for Subcontract Costs for any portion of the Work falling within the scope of the Construction Services and performed by any Subcontractor (of any tier) or Supplier.  
B. For Work separately paid:  The cost for the portion of the Work required by this section shall:  (i) to the extent performed by the GC/CM and not specifically identified as Negotiated Support Services, be incidental to, and included within, the Fixed Amount for Specified General Conditions or Percent Fee, (ii) to the extent performed by the GC/CM and specifically identified as Negotiated Support Services, be paid as authorized by the Port when the NSS item was approved, and (iii) to the extent performed by any Subcontractor (of any tier) or Supplier, be paid at the contract price included within the Total for Subcontract Costs.  Such payment shall be full compensation for providing this Work.  
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