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READ THIS FIRST 
This Project Spec Document may need additional modifications to suit your project. It is 
recommended that you proofread each section, paying attention to any “Notes” boxes 
such as this one--you should remove these “Notes” sections as you go. Also, do a search 
for all bracket characters “ [ ] “ as they are used to show you areas containing options or 
project specific details (you can use Microsoft Word’s Find feature {Ctrl-F} to jump to an 
open bracket “ [ “ character quickly). Again, these bracket characters should be removed. 
It is important that every paragraph be numbered to allow for easy referencing. If you use 
the document’s built in styles and formatting your outline should be fine (turn on the 
formatting toolbar by going to View > Toolbars > Formatting). Most paragraphs will use 
the style “Numbered Material” and can be promoted (Shift) or demoted (Shift-Tab). 
You should not have to manually enter extra spaces, carriage returns or outline characters 
such as A, B, C, or 1.01, 1.02; the formatting will do this for you. The entire document is 
11 pt. Arial. If you paste items in, you may need to reapply the “Numbered Material” 
format. 

 

Port Surveying (Manager of Survey and Mapping, and/or Survey Crew Manager) MUST 
be consulted in drafting this section 

 

 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Surveys provided by the Port 
B. Contractor Survey Requirements. All work must be performed by a surveyor 

registered in the State of Washington. 
C. Elevation Datum: Airport datum is the National Geodetic Vertical Datum of 1929. 

1.02 SURVEYS PROVIDED BY THE PORT 
A. The Port will provide those and only those services listed below: 

1. Establish primary survey control points. 

2. Layout phasing and barricade lines (Outside of the STIA Terminal). 

3. Layout erosion control points. 

4. Layout demolition limits. 

5. Slope stakes for fill or excavation areas. 

6. Cross-section for quantities. 

7. Sub-grade limits will be staked with initial set of cut or slope stakes. 

8. Sub-grade hubs prior to rock placement. 
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9. Hubs for base course rock. 

10. Finish rock hubs. 

11. Provide storm sewer manhole and catch basin centerline and offset. 

12. Provide sanitary sewer manhole and clean-out centerline and offset. 

13. Provide I.W.S. manhole and catch basin centerline and offsets. 

14. Provide main and lateral sewer line offsets. 

15. Provide electrical and communication vault, manhole, handhole centerline and 
offset. 

16. Provide electrical and communication trenching centerline and offsets. 

17. Provide lighting for runway and taxiway centerline and offsets. 

18. Electrical signage locations. 

19. Provide water vaults, manhole, valve centerline and offset. 

20. Provide main and lateral water line centerline and offsets. 

21. Mark asphalt paving limits. 

22. Line and grade hubs for concrete placement. 

23. Mark saw cuts for concrete. 

24. Lay out paint stripes. 

25. Assist Contractor with utility locations. 

26. Check hubs and stakes set by Contractor before paving operations. 

27. As-builts of utilities and paved areas.  The Port Survey must locate and as-build all 
new underground utilities prior to placement of cover. 

 

B. All other survey work needed for construction is the sole responsibility of the 
Contractor. 

C. The Contractor and Port will agree on the staking requirement and frequency for 
each of the selected tasks from the checklist. 

Discuss with CM and Port Surveying and specify who is to provide as-built surveys and 
select below. 

D. All surveys for the purposes of completing as-built drawings are the responsibility 
of the [Port] [Contractor.  The Contractor may use Port Survey as-built data for 
underground utilities]. 
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1.03 REQUIRED CONTRACTOR SUPPORT 

A. The Contractor shall provide sufficient space and safe facilities to enable the 
Engineer to set control points and perform other work required by this 
specification. 

B. Requests for setting primary control points shall be made at least 2 weeks prior to 
the need.  Delays due to Contractor failure to give timely notice to the Port for 
surveying services are at the sole risk and expense of the Contractor. 

C. Requests for Port Survey to verify and as-build the underground utilities must be 
made at least 48 hours prior to placement of cover. 

D. If the Contractor encounters any underground utilities that are not shown on the 
existing conditions drawings, or known utilities that are not in the location that is 
shown on the existing conditions drawings, the Contractor must notify the Engineer 
immediately.  The Engineer will work with Port Survey to determine whether and 
how this variation will be surveyed and recorded by Port Survey. 

1.04 PRESERVATION OF STAKES AND MARKS 

A. All primary controls shall be set once by the Engineer or others and shall be 
carefully preserved by the Contractor.  The Contractor will be back charged for the 
replacement costs of stakes and marks set by the Port Survey, and damaged or 
destroyed by the Contractor’s operation.   

B. Major survey control points will not be removed by the Contractor without the 
approval of the Port Surveyor. The Contractor will be responsible to remove survey 
stakes and markings before Substantial Completion. 

1.05 CONTRACTOR SURVEYS 
A. The Contractor shall establish such additional lines, grades and controls as are 

needed for construction. 
B. All work performed shall be in conformance with the lines, grades and dimensions 

indicated on the drawings. If a discrepancy is noted between the drawings, the 
same shall immediately be brought to the Engineer’s attention. Where tolerances 
are stated, the work performed shall be within those tolerances. The Engineer will 
determine if the work conforms to such lines, grades and dimensions and the 
determination shall be final. 

C. The Contractor assumes full responsibility for detailed dimensions and elevations 
measured from primary control points. 

PART 2  PRODUCTS - Not used 
PART 3  EXECUTION - Not used 
PART 4  MEASUREMENT AND PAYMENT 
4.01 GENERAL 
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A. No separate measurement or payment will be made for the work required by this 
section. The cost for this portion of the Work will be considered incidental to, and 
included in the payments made for the applicable bid items in the [Schedule of Unit 
Prices] [Lump Sum price] bid for the Project. 

End of Section 


