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READ THIS FIRST 
This Project Spec Document may need additional modifications to suit your project. It is 
recommended that you proofread each section, paying attention to any “Notes” boxes 
such as this one--you should remove these “Notes” sections as you go. Also, do a search 
for all bracket characters “ [ ] “ as they are used to show you areas containing options or 
project specific details (you can use Microsoft Word’s Find feature {Ctrl-F} to jump to an 
open bracket “ [ “ character quickly). Again, these bracket characters should be removed. 
It is important that every paragraph be numbered to allow for easy referencing. If you use 
the document’s built in styles and formatting your outline should be fine (turn on the 
formatting toolbar by going to View > Toolbars > Formatting). Most paragraphs will use 
the style “Numbered Material” and can be promoted (Shift) or demoted (Shift-Tab). 
You should not have to manually enter extra spaces, carriage returns or outline characters 
such as A, B, C, or 1.01, 1.02; the formatting will do this for you. The entire document is 
11 pt. Arial. If you paste items in, you may need to reapply the “Numbered Material” 
format. 

PART 1  GENERAL 
1.01 DESCRIPTION OF WORK 

Choose applicable paragraphs. 

A. Deliveries: 
1. The Work includes the requirements for providing route and schedule 

information and coordination to lessen traffic impacts for all material and 
equipment deliveries specified herein. 

B. Removals: 
1. The Work includes the requirements for the hauling of the material 

designated for disposal, recycle, or re-use. Also included are the 
administrative tasks to ensure proper documentation as to the quantity, 
date and source location of the material. Documentation shall include, but 
not be limited to, weight tickets from a Washington State certified scale, 
copies of test reports, permits, copies of correspondence from regulatory 
agencies, and a daily haul report prepared by the Contractor. 

2. The Work also includes the requirements for providing removal route and 
schedule information and coordination of removals to lessen traffic impacts 
as specified herein. 

C. The work of this section includes the requirements for the hauling of fill material to 
the project site. 

1.02 QUALITY ASSURANCE 
A. The work of this section shall be under the direction of Haul Route Supervisor who 

is well-trained and experienced in transportation of materials both with “on-
highway” and “off-highway” equipment. The Supervisor shall be completely familiar 
with the accepted haul routes, origins and destinations of the materials specified 
herein. The Supervisor shall document all activities and answer all complaints 
regarding spillage, traffic violations, property damage claims, safety, equipment 
breakdowns and the terms and conditions of required bonds and permits. The 
Haul Route Supervisor will be a full-time employee dedicated to this project. The 
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responsibilities may be shared with other project personnel provided the above-
stated qualifications are satisfied. 

1.03 SUBMITTALS 
A. Before any specified material or equipment is delivered to, or removed from the job 

site the Contractor shall submit the following information. Submittals shall be in 
accordance with Section 01 33 00 -Submittals and Section 01 32 19 - 
Preconstruction Submittals and shall include the following: 
1. Name of the Haul Route Supervisor (Preconstruction Submittal). 
2. Haul Route to the site and return. The Haul Route shall include and be 

consistent with the route shown on the drawings (Preconstruction 
Submittal). 

3. If applicable, copies of permits, agreements, or letter of understanding from 
regulatory agencies, towns, cities, or other governmental entities 
(Preconstruction Submittal). 

4. Haul Route Activities: For all haul activities provide documentation as to the 
quantity, date, and excavation location of the material on a daily basis. This 
shall be included in a Haul Report prepared by the Haul Route Supervisor. 

5. Project Completion: At project completion, provide: 
a. Copies of test reports. 
b. Copies of permits. 
c. Copies of correspondence from regulatory agencies. 
d. Vehicle log book(s). 
e. All other submittals and documents as required by this section. 

1.04 JOB CONDITIONS 
A. Removals: Prior to departure from the construction site each vehicle operator shall 

note the time and date on the dispatch ticket or vehicle logbook. Each stop with a 
loaded vehicle, other than for traffic controls, shall be entered into the logbook 
indicating the circumstances requiring the stop. The time the vehicle enters the 
disposal site property shall also be noted in the log. 

B. Once on the disposal project site the vehicle operator shall conform to the agreed 
upon operational procedure established by the site operator and the Contractor. 
The procedure shall include but not be limited to, traffic control, turn-outs, turn-
arounds, queue time, truck washing facilities, gate security, etc. 

C. Haul Route Requirements 

All Projects: verify if haul permits are required by AHJ and adjust as needed.  Actual haul 
route to be shown on drawings. 

 

1. [City of Seattle Haul Permit: A City of Seattle Haul Permit is required. The Contractor shall 
obtain the permit and pay for all permit fees prior to the start of haul operations. The 
Contractor’s operations shall meet the permit conditions at all times during haul 
operations.] 
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2. [Traffic Control: A traffic control plan incorporating all requirements of Section 01 55 26 - 
Traffic Control, shall be developed by the Contractor and submitted to the City for each 
haul route. The plan shall provide flaggers, an off-duty police officer and all signage 
required in accordance with the current edition of the Manual of Uniform Traffic Control 
Devices (MUTCD) and as required by the City of Seattle.] 

3. [Inspection: A City of Seattle inspector will inspect traffic control measures and haul routes 
road condition on a daily basis at the discretion of the City of Seattle, Cost for inspection 
shall be paid to the City by the Contractor for each day traffic control measures are 
implemented.] 

4. [Off-duty Police officer: An off-duty police officer shall be present at the site of the traffic 
control for each haul route at all times during the haul operation. All costs for off-duty 
officer(s) shall be paid by the Contractor.] 

5. [Road Impact Fee: To reimburse the City of Seattle for reduction in design life of the 
pavement on the designated haul routes within the city limits due to the truck traffic 
generated by this project, Contractor shall pay all road impact fees assessed.] 

1.05 ITEMS REQUIRING HAUL ROUTE SUBMITTALS 
A. Material and Equipment Deliveries 

1. [___] 
2. [___] 

B. Removals: 
1. [___] 
2. [___] 

C. Import Fill Material 
1. [___] 
2. [___] 

PART 2  PRODUCTS - Not Used 
PART 3  EXECUTION 

Edit for appropriate project scope. 

3.01 TRANSPORTATION OF WASTE MATERIALS 
A. Construction Site Loading: The material shall be loaded into the hauling vehicles 

under the direction of the Contractor’s Supervisor specified in Article 1.03 of this 
Section. Prior to dispatching, the Supervisor shall ensure that the proper entries 
have been entered into the vehicle logbook. 

B. Transportation of Waste Materials: After being dispatched, the hauling vehicle 
shall proceed to the disposal site via the accepted haul route. All stops enroute, 
other than traffic controls, shall be entered into the logbook indicating, location, 
and odometer reading. Each loaded vehicle shall cross a certified scale and obtain 
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weight tickets in triplicate which have been machine numbered, noting time and 
date. One copy of the ticket will be given to the disposal site representative at the 
site, one copy will be given to the Engineer upon return to the construction site, 
and one copy shall be retained by the Contractor. The weight tickets will be used 
to establish quantities for payment and care shall be exercised to avoid loss or 
obliteration of the tickets. 

C. Disposal Site Unloading: Upon arriving at the disposal site the vehicle operator 
shall enter the date, time and odometer reading into log-book. Once on the 
disposal site the operator shall conform to the agreed upon operational procedure 
for unloading the material. After unloading the vehicle shall be washed, swept, or 
otherwise cleaned to the satisfaction of the Contractor and all regulatory agencies 
having jurisdiction. 

D. Return to Construction Site: On the return trip to the construction site the operator 
shall again cross a certified scale and obtain weight tickets in triplicate for the 
empty vehicle, indicating time and date. Empty weight tickets shall be delivered in 
the same manner as loaded weight tickets. Operators shall obtain an empty weight 
ticket for every load, except that no more than two empty weight tickets will be 
required for any one day that particular hauling unit is in service. Vehicle log-books 
shall be given to the hauling supervisor at the end of each day and will be a part of 
the summary of activities entered into the haul report. 

E. Certified Scales: The certified scales utilized for the weighing of materials hauled 
to the disposal site shall be located within ten haul route miles of the disposal-site 
gate. The scales shall be currently certified by the Washington State Department 
of Agriculture division of Weights and Measures and operated by a “Certified 
Weightmaster.” 

F. Dredged Spoils and Excavated Material 
1. When the material to be hauled is dredged spoils or other excavated 

natural materials from the construction site the following procedures shall 
apply: 
a. Dredged material, once excavated shall be placed in upland 

stockpile and allowed to consolidate and reduce the water content. 
The material shall remain in stockpile for a minimum of seven days 
prior to loading in the hauling vehicles for disposal. 

b. The Contractor may, at his option, load the dredged material direct 
into the hauling vehicle, however, vehicle beds which are to receive 
directly loaded dredged spoils shall be of the “bath tub” design or of 
such configuration that will prohibit water draining from the bed 
while the vehicle is traveling. Spillage, if any, whether from stockpile 
loading or direct loading shall be the sole responsibility of the 
Contractor who shall settle all claims and arrange for all clean-up 
and disposal. 

c. Excavated materials may be direct loaded provided no leakage is 
observed. In the event of leakage excavated material shall be 
treated in the same manner as dredged spoils. 

3.02 TRANSPORTATION OF IMPORT MATERIAL 
A. Import Site Loading 
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1. The material shall be loaded into the hauling vehicles under the direction of 
the Contractor’s Haul Route Supervisor specified in Article 1.03 of this 
Section. 

2. The hauling vehicles shall maintain the minimum freeboard on all loads in 
accordance with RCW 46.61.655. Failure to maintain the required 
freeboard will result in the Contractor being required to cover all loads at no 
cost to the Port. 

B. Import Site Unloading 
1. Upon arriving at the project site, the operator shall conform to the 

operational procedures for unloading the material. After unloading, the 
vehicle shall be washed, swept, or otherwise cleaned to minimize the 
transport of sediment from the work site. Refer to Section 01 50 00 - 
Temporary Facilities and Controls and Section 01 57 13 - Temporary 
Erosion and Sediment Control Planning and Execution. 

3.03 Documentation 
A. Documentation of haul activity shall include, but not be limited to: 

1. Documentation as to the quantity, date and number of hauling vehicles 
2. Copies of test reports 
3. Copies of permits 
4. Copies of correspondence from regulatory agencies 

PART 4  MEASUREMENT AND PAYMENT 

Choose applicable paragraph or address measurement and payment in technical 
sections. 

4.01 GENERAL 
A. “[___]” will be measured by the net ton as determined by the certified weight 

tickets submitted to the Engineer. 
B. Payment will be made at the unit price stated in the Schedule of Unit Prices for 

“[___]” per ton. Payment will be full compensation for providing all labor, 
equipment and materials necessary to transport the materials to the designated 
site and to provide all administrative and safety items associated with or 
reasonable inferable from the Contract requirements. 

OR 

A. “[___]” will not be measured separately. 
B. Payment will be made at the unit price stated in the Schedule of Prices for the 

applicable bid items. Payment for “[___]” and City of Seattle haul permit 
requirements and conditions shall be incidental to and included in cost of the 
applicable materials as identified in the Schedule of Prices. 
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End of Section 


