DIVISION 1 - GENERAL REQUIREMENTS
Section 01 45 29 - Independent Testing and Inspection Service

READ THIS FIRST

This Project Spec Document may need additional modifications to suit your project. It is
recommended that you proofread each section, paying attention to any “Notes” boxes
such as this one--you should remove these “Notes” sections as you go. Also, do a search
for all bracket characters “[] “ as they are used to show you areas containing options or
project specific details (you can use Microsoft Word’s Find feature {Ctrl-F} to jump to an
open bracket “ [ “ character quickly). Again, these bracket characters should be removed.

It is important that every paragraph be numbered to allow for easy referencing. If you use
the document’s built in styles and formatting your outline should be fine (turn on the
formatting toolbar by going to View > Toolbars > Formatting). Most paragraphs will use
the style “Numbered Material” and can be promoted (Shift) or demoted (Shift-Tab).

You should not have to manually enter extra spaces, carriage returns or outline characters
such as A, B, C, or 1.01, 1.02; the formatting will do this for you. The entire document is
11 pt. Arial. If you paste items in, you may need to reapply the “Numbered Material”
format.

NOTE TO CONSTRUCTION MANAGER:

Use this specification when the Port is providing special inspection testing required as a
condition of the permit.

PART 1 GENERAL

1.01 DESCRIPTION

A.

The Owner will employ an Independent Testing Agency or provide personnel to
conduct tests of materials placed in their final locations in the project as specified
by the permit. The Contractor shall assist the Owner’s Testing Agency or
personnel by providing access to the Work or storage of the materials.

1. Testing and inspection performed as a condition of the permit does not
relieve the Contractor of responsibility for compliance with the Contract
Documents.

The Contractor shall provide and pay for the off-site testing required to confirm the
quality of materials delivered to the project. Tests and inspections associated with
permits obtained by the Contractor shall be provided and paid for by the
Contractor.

1.02 COORDINATION

A

As part of the Preconstruction Meeting the Contractor shall discuss the
Contractor’s Quality Control program. Items for discussion shall include:

1. Testing and administration processes for on-site and off-site fabrication
processes

2. Interrelationship of the Contractor and Port’s special testing contract
administration

The Contractor shall upon request of the Engineer provide the Port storage space
for testing equipment and materials.
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1.03 SUBMITTALS

A. Schedule of Special Inspections
1.04 CONTRACTOR SPECIAL TESTING AND INSPECTION REQUIREMENTS
A. The Contractor's Quality Control Representative shall be responsible for
coordinating the required special inspections. The QC Representative shall:
1. Prepare a schedule of the special inspections required.
2. Notify the Port’s special inspector a minimum 24 hours in advance of the

requirement for special inspections. Testing that requires special
equipment may require additional time for scheduling.

3. Coordinate the work to assure obstructions, such as form work, are not put
in place until the required special inspections have been performed.

Monitor the correction of all discrepancies noted by the Special Inspector.

Describe all special inspections and correction of discrepancies noted by
the special inspector in the Daily Report.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

PART 4 MEASUREMENT AND PAYMENT
4.01 GENERAL

A. No separate measurement or payment will be made for the Work required by this
section. The cost for this portion of the Work will be considered incidental to, and
included in the payments made for the applicable bid items in the [Schedule of Unit
Prices] [Lump Sum price] bid for the Project.

End of Section

MC-XXXXXXX IWP #XXXXXX 01 45 29-2
Rev. 12/31/14



