DIVISION 1 - GENERAL REQUIREMENTS
Section 01 35 29 T -Tenant Safety Management

READ THIS FIRST

This Project Spec Document may need additional modifications to suit your project. It is
recommended that you proofread each section, paying attention to any “Notes” boxes
such as this one--you should remove these “Notes” sections as you go. Also, do a search
for all bracket characters “[ ] “ as they are used to show you areas containing options or
project specific details (you can use Microsoft Word’s Find feature {Ctrl-F} to jump to an
open bracket “ [ “ character quickly). Again, these bracket characters should be removed.

It is important that every paragraph be numbered to allow for easy referencing. If you use
the document’s built in styles and formatting your outline should be fine (turn on the
formatting toolbar by going to View > Toolbars > Formatting). Most paragraphs will use
the style “Numbered Material” and can be promoted (Shift) or demoted (Shift-Tab).

You should not have to manually enter extra spaces, carriage returns or outline characters
such as A, B, C, or 1.01, 1.02; the formatting will do this for you. The entire document is
11 pt. Arial. If you paste items in, you may need to reapply the “Numbered Material’
format.

The 01 35 29 T - Tenant Safety Management specification is to be used for projects
where the tenant hires the Contractor (ie TNT and ADR projects). In these cases, this
specification would be used instead of the standard 01 35 29 — Safety Management
specification.

PART 1 GENERAL
1.01 CONTRACTOR FULLY RESPONSIBLE FOR SAFETY

A. The Contractor assumes full and sole responsibility for and shall comply with all
laws, regulations, ordinances, and governmental orders pertaining to safety in the
performance of this Work. The Contractor shall conduct all operations for this
project to offer the least possible obstruction and inconvenience to the Port, its
tenants, the public and abutting property owners. The Contractor shall be
responsible for employing adequate safety measures and taking all other actions
reasonably necessary to protect the life, health, and safety of employees, the
public, and to protect adjacent and Port-owned property in connection with the
performance of the Work.

B. The Contractor shall have the sole responsibility for the safety, efficiency, and
adequacy of the Contractor’s plan, appliances, and methods, and for any damage
or injury resulting from their failure, or improper maintenance, use, or operation.
The Contractor shall be solely and completely responsible for the conditions of the
Project Site, including safety of all persons and property in performance of the
Work. This requirement shall apply continuously, and is not limited to normal
working hours. Nothing the Port may do, or fail to do, with respect to safety in the
performance of the Work shall relieve Contractor of this responsibility.

1.02 REFERENCES

A. The Contractor shall comply with the provisions found in the Port of Seattle
Construction Safety & Health Manual, the Federal Occupational Safety and Health
Act of 1970 (OSHA), including all revisions and amendments thereto; the
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provisions of the Department of Safety & Health (DOSH) Washington Industrial
Safety Act of 1973 (WISHA); and the requirements of the following chapters of the
Washington Administrative Code:

1. Chapter 296-24 WAC General Safety and Health Standards.

2. Chapter 296-62 WAC Occupational Health Standards.

3. Chapter 296-155 WAC Safety Standards for Construction Work.
4, Chapter 296-800 WAC Core Safety & Health Standards

5. ANSI/ASSE Standards

In addition, the Contractor shall comply with the following requirements when they
are applicable:

Local Building and Construction Codes.
United States Coast Guard

Seattle Fire Department Codes

NFPA 70E

National Electrical Code

o > 0 dh =

NOTE: In cases of conflict between different safety regulations, the more stringent
regulation shall apply.

1.03 DEFINITIONS

A

Manager, Construction Safety Services

An employee of the Port or designated consultant who is responsible for the day-
to-day management of the Port of Seattle's Construction Safety Program, and
such agents, including the Field Safety Manager, as authorized to act in his/her
behalf.

Field Safety Manager

An employee of the Port or designated consultant who conducts and monitors
jobsite inspections and verifies Contractor compliance with identified corrective
actions.

Contractor

Normally the General Contractor hired by the Tenant. However, in the case where
a Tenant directly hires more than one Contractor to be on site at one time, the
responsibility of the Contractor shall apply to the Tenant as well as the contractors
on site.

1.04 SUBMITTALS

A. Site Specific Safety Plan per paragraph 1.05 A
B. Site Specific Chemical Exposure Plan prepared by a Certified Industrial Hygienist
for any products containing isocyanates, methylene chloride, Hydrofluoric Acid,
lead, silica, and processes involving floor sealers, traffic coatings, terrazzo sealers,
or specialty paints. The plan shall include employee exposure control methods,
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Section 01 35 29 T -Tenant Safety Management

A

isolation methods to prevent spread of chemicals outside the work area and
safeguarding of the public.

1.06 CONTRACTOR RESPONSIBILITIES
SITE SPECIFIC SAFETY PLAN

1.

The Contractor shall submit, for the Port’s review and comment, a Site-
Specific Safety Plan in connection with the Work. The submittal shall be
made in accordance with Section 01 32 19, Pre-Construction Submittals.
An outline of the matters to be address in the Safety Plan is set forth in
Appendix A to this Division. The Port’s review of, or comment on, the
Safety Plan shall not, in any way, relieve the Contractor of any
responsibility or liability for the Safety Plan. Delay in submitting a written
safety plan will not constitute grounds for a contract schedule extension or
delay claim.

The Port will not issue a Notice to Proceed (NTP), until the Safety Plan has
been received and accepted by the TCl and Manager of Construction
Safety Services.

GENERAL OBLIGATIONS

The Contractor is responsible for accident prevention and job site safety. This
responsibility cannot be delegated to Subcontractors, suppliers, the Port, or other
persons. To this end, the Contractor shall:

1.
2.
3.

Promote a safe and healthy work environment.
Provide an accident prevention program.

Promote training programs to improve the skill and competency of all
employees in the field of occupational safety and health.

Instruct all employees of safe work methods and practices when assigning
work.

Ensure that employees have and use the proper protective equipment and
tools for the job.

Ensure that all heavy equipment operators (i.e. cranes, loaders, and
forklifts) are properly qualified and trained on the specific piece of
equipment in use.

Plan and execute all work to comply with the stated objectives and safety
requirements contained in the contract provisions, Federal, State, local
laws and regulations, and industry standards.

Cooperate fully with the Port and its Consultants and insurers (if applicable)
in connection with all matters pertaining to safety.

Maintain an orientation program for new employees, including
subcontractor employees, that includes at a minimum, a review of:

a) Potential hazards in the work areas
b) Required personal protective equipment and apparel
c) The following prohibited conduct shall result in the immediate

removal from the project: gambling, fighting or horseplay,
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10.

11.

12.

13.
14.

15.

16.

17.

18.

19.

possession of firearms, alcohol or illegal use, possession or sale
of a controlled substance or being under their influence.

d) Emergency procedures

Perform documented daily inspections of the project in the Contractor Daily
Report. Review and direct immediate action to correct any substandard
safety conditions or practices, including those of any Subcontractor,
regardless of classification.

Hold a minimum of one weekly scheduled safety meetings with its
employees. Such meetings shall include a discussion of all observed
unsafe work practices or conditions, a review of the accident experience
and all corrective actions. The Contractor shall encourage safety
suggestions from employees.

Hold a minimum of one monthly all-hands safety meeting with its
employees, and subcontractor employees - subcontractors at any tier. An
agenda shall be prepared and distributed for this meeting. The meeting
shall include a safety update, and pertinent safety information for upcoming
work. The Contractor shall encourage input and involvement from the
subcontractors.

Ensure prompt medical treatment is administered to any injured employee.

Undertake a complete investigation of all accidents and implement
corrective action to prevent a recurrence.

Prepare and implement a site safety plan as set forth in Paragraph 1.05. A
hereof.

Comply with the Administrative Procedures set forth in Paragraph 1.08
hereof.

Provide the TCI and Manager of Construction Safety Services with copies
of all DOSH citations immediately upon receipt.

Ensure that all of its subcontractors, suppliers, etc., are provided with a
copy of this specification and are informed of their obligations regarding
safety.

Ensure that all Contractor and subcontractor personnel at any tier have
completed a one and one-half (1 %2) hour Port of Seattle Construction
Safety Orientation to be held by the Port of Seattle at a time and location to
be to be specified by the Port, prior to commencing work. The time
expended and any associated costs such as travel time, parking, and other
expenses are to be borne by the Contractor.

CONTRACTOR SAFETY REPRESENTATIVE

1.

It is recognized that the responsibility for safety lies with the Contractor.
Each Contractor shall appoint an individual (s) responsible for safety on
each contract. This individual (s) must be employed in a supervisory
position, empowered by their employer to take corrective action; be present
on the project while work is being performed; and spend the amount of time
necessary to ensure the Contractor’'s compliance with safety requirements.
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2. A safety inspection shall be performed and documented for each shift
worked, by the Contractor’s safety representative.

3. The Contractor shall submit a resume of the experience and qualifications
for the proposed Safety Representative(s) as part of the Safety Plan
submittal. Please refer to part D. Definitions, subparagraphs 1 and 2
below. The Port will review the resumes and a personal interview may be
required. The Port may reject anyone it deems “Not Qualified.” It is the
responsibility of the Tenant to enforce the determination.

Add the following paragraph 4 when applicable. To determine applicability, consult the
Manager of Construction Safety Services and Construction Manager.

4. [The Prime contractor shall provide three (3) of their site management
personnel and three (3) - four (4) of their major Subcontractors shall
provide one (1) site management person, to attend a two (2) day Safety
Management training, presented by the Port. The Port shall make the final
determination on the attendees.]

D. FOREMAN SAFETY RESPONSIBILITIES:

1. Foremen are key individuals in an effective safety program. Their pro-
active efforts toward accident prevention on their daily assignments help
determine the degree of safety that exists on the job. A foreman’s safety
responsibilities include the following as a minimum:

a) Inspect his/her assigned job areas to ensure that unsafe acts or
conditions are identified and corrected

b) Ensure that safety requirements are adhered to and enforced

c) Provide and require the use of proper personnel protective
equipment and suitable tools for the job

d) Set a good example for his/her crew in the matter of safety

e) Ensure that orderliness and good housekeeping are maintained

f) See that his/her assigned crew is properly instructed in the safe
work practices when assigned to job tasks

9) Investigate all accidents that occur in areas under their direction
to determine facts necessary for corrective actions

h) Promptly assist in the completion of accident reports per contract
requirements

i) Conduct weekly toolbox safety meetings with personnel to
discuss unsafe work practices and conditions identified

i) Review accident investigations and corrective actions
implemented

k) Encourage personnel to make suggestions regarding safety and
to pass these on to supervision

) Ensure that prompt first aid is administered
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E. DEFINITIONS

1.

2.

Fulltime Safety Professional qualifications include:

a)
b)

f)

g)

h)

Shall have no other duties.

An individual possessing a minimum of five years progressive
experience managing safety programs on large construction
projects comparable to this contract in scope and complexity.

Be knowledgeable concerning all federal, state, and Port of
Seattle regulations applicable to construction safety.

Possess “Competent Person” certification in construction safety
disciplines related to the work performed and possess verifiable
training. This individual shall also be responsible for identifying
“Competent Persons” required by State and Federal safety
standards for which they are not certified.

Have successfully completed the OSHA 500 Safety and Health
Course. This requirement may be waived in lieu of a safety and
health degree or professional safety certification.

Training and current certification for CPR and First Aid is
preferred.

Be capable of performing accident investigations and developing
a concise report.

Is proficient in the development and presentation of “tool box”
meetings and safety training.

Site Safety Officer qualifications include:

a)

b)

f)

¢)]

An individual assigned to perform safety functions on any
contract not requiring a Fulltime Safety Professional. This can
be a collateral duty position held by a supervisor. Safety duties
shall take priority over other collateral duties.

Possess a minimum 5 years progressive experience in their
trade.

Be knowledgeable concerning all federal, state, and Port of
Seattle regulations applicable to safety.

Have successfully completed the OSHA 10-hour Safety & Health
Course.

Possess “Competent Person” certification in construction safety
disciplines related to the work performed and possess verifiable
training. This individual shall also be responsible for identifying
“Competent Persons” required by State and Federal safety
standards for which they are not certified.

Be trained in, and possess current certification for CPR and First
Aid.

Possess verifiable training and be capable of performing
accident investigations and developing a concise report.
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h) Possess verifiable training in the development and presentation
of “tool box” meetings and safety training.

For Port Construction Services small works contracts, replace OSHA 30-hour with OSHA
10-hour in 2 d above.

F. DETERMINATION

1.

When the number of personnel on any shift is under 40 (including
Subcontractor employees), the Contractor’s safety representative will meet
the definition of “Site Safety Officer’ as defined above for each shift.

For Contractors with a total of 40 or more personnel (including
Subcontractor employees) on any shift, a Fulltime Safety Professional as
defined above shall be required for each shift.

For each additional 75 employees (including Subcontractors employees)
on any shift, a second Fulltime Safety Professional shall be required.

At the Port’s discretion the requirements for Contractor safety personnel
can be reviewed and action taken to decrease or increase the number of
individuals.

The Contractor Safety Officer/Professional (s) shall be primarily
responsible for ensuring Contractor’'s compliance with the safety
requirements provided in this Document. Without limiting the generality of
the foregoing, the Contractor Safety Officer/Professional (s) shall:

a) Review all subcontractor and sub-tier contractor’s Site Specific
Safety Programs and Job Hazard Analysis (JHA) for compliance
with applicable POS Construction Safety, State, and Federal
Standards and ensure that they receive a copy and are briefed
on Document 01860 - Safety Management.

b) Perform a site-specific safety orientation for all employees,
subcontractors and sub tier contractors prior to beginning work.
This is in addition to the Port’s safety orientation.

c) Perform daily safety inspections of the Contractor and
Subcontractor’s project to evaluate the project for unsafe
conditions and/or practices, and take the appropriate corrective
action when required.

d) Immediately report all injuries of personnel, vehicles, “Near Miss”
incidents, and property damage and insure immediate corrective
action is taken. Assist in the preparation of all accident
investigations and ensure reports are submitted within 24-hours.

e) Ensure meaningful, weekly safety meetings are held for all on-
site employees. Provide the job foremen with appropriate
training materials to conduct weekly “tool box” safety meetings
and attend safety meetings to evaluate their effectiveness.
Maintain documentation of topics discussed and attendees, with
copies submitted to the TCI or included with Contractors Daily
Report.
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f) Be responsible for the control, availability, and use of necessary
safety equipment, including personal protective equipment and
apparel for the employees.

9) Shall attend a monthly safety committee meeting scheduled by
the Manager of Construction Safety Services to discuss and
resolve relevant issues related to safety and health on Port of
Seattle projects.

Contractor Safety Officer/Professional (s) not performing their duties in
accordance with this document, shall be replaced at the Port’s discretion by
an individual meeting the requirements of this section. In addition, the
Contractor Safety Officer/Professional (s) may not be removed from this
contract or replaced without the Port’s advanced written approval. The
Contractor shall notify the TCI and Manager of Construction Safety
Services when this person cannot be on duty while work is being

performed and shall submit the name(s) and qualifications of the individual
assigned to perform said duties. It is the responsibility of the Tenant to
enforce this requirement.

G. ACCIDENT PREVENTION

1.

The Contractor has the responsibility to correct hazardous conditions and
practices. When more than one Contractor is working within a given job
site, any project management personnel shall have the authority to take
action to prevent physical harm or significant property damage. Ifitis
determined there is “Imminent Danger” the Contractor shall:

a) Take immediate action to remove workers from the hazard and
stabilize or stop work until corrective actions can be implemented
to eliminate the hazard.

b) Immediately identify and implement corrective action to eliminate
the hazard.
c) Immediately notify the TCI, and Manager of Construction Safety

Services or others as necessary. The TCI will notify the proper
authorities if the damage cannot be promptly corrected and could
develop into an emergency.

d) Each worker shall immediately report any condition suspected to
be unsafe or unhealthy to his or her job foreman or safety
representative. If there is no resolution of the concern at that
level, the employee shall report the concern to the TCI and
Manager of Construction Safety Services.

H. ON SITE FIRST AID

1.

This section is designed to assure that all employees in this state are afforded
quick and effective first-aid attention in the event of an on the job injury. To
achieve this purpose the presence of personnel trained in first-aid procedures at
or near those places where employees are working is required. Compliance with
the provisions of this section may require the presence of more than one first-aid
trained person.
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a) Each employer must have available at all worksites, where a crew
is present, a person or persons holding a valid first-aid certificate.

b) All crew leaders, supervisors or persons in direct charge of one or
more employees must have a valid first-aid certificate.

c) For the purposes of this section, a crew means a group of two or
more employees working at any worksite.

Additionally, the Contractor shall:

d) Post emergency procedures which shall include telephone numbers
and locations of facilities including, but not limited to, hospitals,
physicians, police, fire and emergency medical services, in
conspicuous locations at the job site and at all telephone locations.

e) Provide in a readily accessible location, first-aid supplies of
sufficient size and number to handle common first-aid incidents.

f) Identify personnel qualified to render first aid with suitable emblems
affixed to the rear of their hard hats for identification.

g) Regularly discuss actions to be taken during emergencies with the
Contractor’s supervisory personnel and at “tool box” safety
meetings.

1.06 PORT OF SEATTLE’S RIGHTS
A. INSPECTIONS/INVESTIGATIONS

1.

The Port may, in any reasonable manner, observe and inspect the
Contractor’s safety and accident prevention procedures for all activities and
personnel working at the construction sites, including the Contractor,
subcontractors, visitors, and materials or equipment suppliers. This
specifically includes, but is not limited to, the right to attend all safety
meetings.

The Port shall receive written copies of accident or incident reports
completed by the Contractor within 24-hours of occurrence, using the
accident investigation reports found in the Port of Seattle Construction
Safety & Health Manual. This reporting shall include but not be limited to
those reports prepared pursuant to OSHA and/or DOSH regulations.

The Port may, in any reasonable manner, observe or participate in any
accident investigation conducted by the Contractor or anyone performing
work for, on behalf of, or under the Contractor. The Port may also, at its
sole discretion and in any reasonable manner, undertake its own accident
investigation.

B. CORRECTIVE ACTIONS/STOP-WORK

1.

The Port shall have the right to require the Contractor to address unsafe
working conditions, including taking corrective action when unsafe working
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conditions are observed (i.e., lack of good housekeeping practices, use of
equipment in obviously poor condition, failure to adhere to statutory
construction regulations, etc.).

2. The Port shall have the right to require the removal from the work site of
any person, property, or equipment that, in the Port’s opinion, is deemed
unsafe.

3. The Port shall have the right to require the Contractor to immediately cease

any action and/or stop the Work (or any portion thereof) in the event that
any condition exists that, in the Port’s opinion, constitutes an imminent
danger or serious harm.

4. The Port shall have the right to suspend the Work (or any portion thereof)
pending the completion of any accident/incident investigation, whether
undertaken by Contractor, the Port or others.

PORT’S ACTION/INACTION DOES NOT RELIEVE CONTRACTOR

1. Nothing the Port may do, or fail to do, with respect to safety in the
performance of the Work shall relieve the Contractor of its responsibility to
comply strictly with this Division and all standards referenced in Section
1.02 of this document.

PORT’S ACTION/INACTION NO BASIS FOR ADJUSTMENT

1. The Port’s exercise of any rights under this Paragraph 1.06 shall not be a
basis for any adjustment in the Contract Price or Time.

PORT OF SEATTLE INCLUDES CONSULTANTS

1. As used in these requirements, the terms "Port of Seattle" and "Port"
specifically includes the Port's designated consultants.

1.07 PORT MANDATED SAFETY REQUIREMENTS

A

Prior to mobilization, the Contractor’s Project Manager and Safety Representative
shall meet with the TCI and Manager of Construction Safety Services to review
and discuss the safety requirements of this contract.

SPECIFIC SAFETY PROVISIONS

1. In addition to Federal, State, and Local regulations pertaining to operations
and safety, the Contractor shall adhere to the following Port mandated
safety requirements:

a) Asbestos and Contractor Personnel Asbestos Training: Ensure
that all workers have received the initial and annual Asbestos
Awareness training prior to the start of work.

b) Entry into Confined Spaces: Work on this project may require
entry into confined spaces as defined by WAC 296-809. The
Contractor shall read and follow the requirements of the Port of
Seattle’s Confined Space Entry Program, as found in the Port of
Seattle Construction Safety and Health Manual. The
Contractor’s Confined Space Entry Program must meet or
exceed these requirements.
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d)

f)

g)

1)

3)

1)

2)

1)

The Contractor shall provide the TCI a copy of its Confined
Space Entry Program as part of the Contractor’s Safety Plan
Submittal. As part of this submittal, the Contractor shall
complete the “Confined Space Entry Program Certificate”
(Appendix B).

Should the Contractor employ subcontractors to work in
confined spaces it shall be the Contractor’s responsibility to
submit the required documentation for each subcontractor.

No work shall be allowed to start in a confined space until
the required submittals have been made. In the event the
Contractor does not comply with these regulations,
ACCESS WILL BE DENIED and the TCI notified. Delays
caused by failure to submit the required documentation shall
not be considered a reason for extension of contract time.

Electrical - Safe Clearance Procedures

Entry into High Voltage Areas: Work on this project may
require entry into manholes, vaults, electrical rooms or other
High Voltage areas.

In the event entry is required, the Contractor is obligated to
identify any High Voltage areas that may be involved in the
project and immediately notify the TCI if they have not been
properly identified. Before entry into a High Voltage work
area the Contractor shall notify the TCI and contact STIA
Electrical Shop at (206) 433-5311.

Fire Prevention: The Contractor shall ensure that fire prevention
measures on-site are in accordance with OSHA, DOSH, and
NFPA standards. Approved safety cans shall be used for
flammable and combustible liquids. Signs and fire extinguishers
shall be provided where required.

Traffic Control: Ensure compliance with Section 01 55 26 - Traffic
Control.

Hazardous Materials: Ensure compliance with Section 01 57 23 -
Pollution Prevention Planning and Execution.

Open Flame Devices: Prohibit the use of unapproved fuel-
burning types of lanterns, torches, flares or other open-flame
devices on Port property.

Hot Work Permit: Open Flame Welding and spark producing
equipment and tasks require the Contractor to secure a “Hot
Work Permit” from the Port Of Seattle Fire Department in
accordance with Supplementary Conditions 00 80 00, Article SC-
04.11 Permits, Licenses, Fees and Notices.

Seaport: Open Flame Welding and spark producing
equipment and tasks require the Contractor to implement a
formal “Hot Work Permit” Program outlined in the Port of
Seattle Construction Safety and Health Manual. Cutting and
Welding tasks also require the Contractor to secure a “Hot
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P)
1)

Work Permit” from the Seattle Fire Department in
accordance with Supplementary Conditions 00 80 00, Article
SC-04.11 Permits, Licenses, Fees and Notices.

Airport: Open Flame Welding and spark producing
equipment and tasks require the Contractor to secure a “Hot
Work Permit” from the Port Of Seattle Fire Department in
accordance with Supplementary Conditions 00 80 00, Article
SC-04.11 Permits, Licenses, Fees and Notices.

Liquid propane storage and use below grade is prohibited.

Excavating & Trenching: Coordination with the TCI shall be
required for work performed on the site.

Construction activities that pose a potential risk of exposure to
contaminated soil (such as excavations) shall be supervised by
personnel who have both a current 40-hour Hazardous Waste
certification, and an 8-hour Hazardous Waste Supervisor’s
certification. These individuals shall be able to identify the
potential need for upgrading the level of health and safety
protection. All personnel working in direct contact with
contaminated soil shall have a current 40-hour Hazardous Waste
certification and medical monitoring, as required in Standards
For General Safety & Health, Chapter 296-843 WAC and in
accordance with OSHA regulations. The plan shall also include
emergency procedures and medical treatment, fire protection,
Job Hazard Analysis (JHA), and PPE requirements.

The Contractor is responsible for soil sampling and air monitoring
to determine hazards and exposures to their employees.

Safety plan shall include requirements for daily stretching and
flexing of on-site personnel.

Individuals who operate hoisting equipment, including but not
limited to cranes, boom trucks, and forklifts so configured, shall
possess certification from the National Commission for the
Certification of Crane Operators (NCCO). A copy of the
certification (s) shall be submitted in accordance with Section 01
32 19 Pre-Construction Submittals.

Personal Protective Equipment Policy: To reduce the possibility
of injuries, the Contractor shall implement a policy that requires
100% use of hardhats, safety glasses, and gloves for all
personnel under their control (except when inconsistent with a
reasonable site accommodation that complies with applicable
L&l, worker safety, and jobsite safety laws and regulations). Itis
the responsibility of the Contractor to supply the proper personal
protective equipment for the task.

Reasonable Site Accommodations

Contractors shall provide reasonable site accommodation(s)
for personnel, including Port forces, that cannot wear
required Construction Site PPE due to disability or religious
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beliefs. Reasonable notice will be provided by the Engineer
to coordinate site visits for individuals requiring an
accommodation.

Coordinate with PM to determine if there will be known situations where non-construction
job duties will need to be performed (ie kitchen staff training) prior to the completion of
construction. If yes, consider adding a FA bid item to cover. Otherwise, use CO to pay
for situations as needed.

2)

The Contractor shall cooperate and coordinate an alternate
site PPE policy to accommodate non-construction job duties
by Port forces or Tenants within the work area, as directed
by the Engineer.

These accommodations may include but are not limited to:
providing access to the job site when no construction work is
being performed and no construction hazards are present,
and providing construction free corridors and work spaces
free of all recognized construction hazards.

Protection of the Public: The Contractor shall submit a plan for
the protection of the public on or adjacent to construction and
demolition operations. This plan shall include, but not be limited
to, barricades, fencing, and signage. "Public" is defined, as
anyone not associated with the project - general public, POS and
tenant employees.

C. DISCIPLINARY ACTION MATRIX:
1. Defining “The Plan”

a)

f)

The object of this matrix is to consistently and effectively control
safety hazards such as unsafe acts, and unsafe conditions that
lead to injuries of employees, the general public, or that cause
property damage.

The matrix also provides a basis for the Contractor’s program by
standardizing how safety infractions committed by those
employees will be handled.

All employees of the Contractor, subcontractor, sub tier
contractor, vendor, or tenant are covered under this matrix
regardless of classification.

Damage to equipment or property due to unsafe act or using
damaged equipment.

Listed are the minimum requirements for discipline. The
Contractor has the right to incorporate more stringent procedures
from their corporate policy into this matrix. The Contractor shall
not submit two Disciplinary Action Programs.

Individuals observed by the Contractor's management shall be
disciplined under this matrix.
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9) Individuals observed by the Port of Seattle management shall
also be subject to disciplinary action. POS management shall
immediately contact the Contractor's management or provide
written information to the Contractor's management as to
violation, time, date, employer, and employee.

h) The Contractor’'s Safety Manager shall perform the act of
documenting and distributing the “Written Violation Notice.”

2. Defining “Violation”
a) Violations are defined as:

b) “General Violations” are considered to be those infractions that
may not cause serious injury or iliness to an individual but are
still violations of written safety policies and procedures.
Examples include housekeeping, unregulated ACM incidents,
property damage, mushroomed tools, etc. “General Violations”
do not necessarily require a written warning unless they become
classified as “Repeat Violations.”

c) “Serious Violations” are those violations that if left uncorrected
could cause serious injury or illness to an individual. Examples
include employees exposed to fall or impalement hazards or
serious bodily harm.

d) “Imminent Danger” is violations/situations that will most likely
cause permanent disability or death to an individual. Examples
can include falls, electrical, or trenching hazards and unsafe
equipment.

e) “‘Repeat Violations” are situations that arise as a result of a
previously identified infraction not being abated in the time frame
required or numerous violations of the same classification.
“Repeat Violations” can also be defined as a situation where one
supervisor has multiple employees working under their direction
who are in violation of a written Federal, State, project, or
company policy.

f) Violations are not limited to the examples listed above.

NOTE: An “employee” may be removed from the project at any time for a
safety violation that endangers his life or the life of a fellow
employee.

3. Defining “Employee”
a) As mentioned earlier, all employees of the Contractor,
subcontractor, vendor, or tenant are included in this program.

b) Job title classifications can include but are not limited to trades
person, foreman, supervisor, superintendent, etc.

c) Any person (s) directly reprimanded for his or her own actions or
inactions, regardless of their position, shall be reprimanded as a
“Worker.”

4, Defining the “Procedure”

MC-XXXXXXX IWP #XXXXXX 1.07B.1.p)2) 01 3529 T-14
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5.

a)

b)

f)

a)

Individuals observed committing infractions of written Federal,
State, site, or company safety policies shall be brought to the
attention of the Contractor's management.

The contractor shall in a timely manner, notify the identified
employee(s) that they are in violation of written safety rules or
procedures and shall abate the hazard.

In the event of “Imminent Danger or” a “Serious Violation,” the
Contractor or POS shall immediately notify and remove the
employee(s) from the hazardous situation.

The Contractor shall provide timely written warning to the
identified individual(s), as well as the direct supervisor and
superintendent of that individual(s). The supervisor's names
shall be recorded on the “Written Violation Notice.”

To discourage “Repeat Violations” or supervisor apathy, the
supervision is subject to disciplinary action as stated in the
matrix.

The Contractor shall utilize the “Written Violation Notice”
provided in this section.

Defining the “Results”

Personnel (including supervisors) receiving a Written Violation
Notice shall be retrained in the appropriate standard or
procedures. Said training shall be documented in writing and
submitted to the TCI.

Written Violation Notices received will remain in force for the
duration of the project.

Removal from the project of an “employee” for a minimum of 3
working days.

Removal of an “employee” from any port of Seattle project for
one year.

Written notice sent to the appropriate corporate president.

Copies of all “written violation notices” are to be submitted to the

TCI with a copy forwarded to the Manager of Construction Safety

Services within 24-hours of issuance of notice.

DISCIPLINARY ACTION MATRIX

FOCUS POINT 1ST 2ND 3RD NOTES
J/INCIDENT
VIOLATION VIOLATION VIOLATION
Worker Verbal & 3 Days Removed From

Written Notice

Off

POS Projects For One Year
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Worker’s Direct Written Written 3 Days Off 3 Worker Lay-offs =
Removal From POS
Foremen Notice Notice .
Projects For One
Year
Worker’s Direct Written Written Written Notice to Sub/Prime 3 Worker Lay-offs =3
. . . Superintendent and President | Days Off For
Superintendent Notice Notice .
of Sub/Company Superintendent
Prime Written Written Written Notice to President of | 3 Worker Lay-offs =3
Contractor’s . . Prime Company Days Off For
Notice Notice

Superintendent

Superintendent*

*Document 01 35 29 - Safety Management this individual may also be removed from the project.
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DISCIPLINARY ACTION MATRIX

WRITTEN VIOLATION NOTICE

PROJECT NAME: PROJECT #:
CONTRACTOR:

EMPLOYEE BEING REPRIMANDED

DATE: TIME:
VIOLATION:

TASK BEING PERFORMED:

CORRECTIVE ACTION/TRAINING REQUIRED:

WITNESS:

FOREMAN:

SUPERINTENDANT:

GC SUPERINTENDANT:

FIRST NOTICE: SECOND NOTICE: THIRD NOTICE:

EMPLOYEE LAY-OFF OR REMOVAL REQUIRED (YES/NO):

WRITTEN NOTICE TO COMPANY PRESIDENT REQUIRED (YES/NO):

ISSUED BY: COMPANY:
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Rev 04/01/2019

013529 T-17



DIVISION 1 - GENERAL REQUIREMENTS
Section 01 35 29 T -Tenant Safety Management

D.

E.

SAFETY PERFORMANCE

If the Contractor experiences ongoing safety concerns such as a Lost Work Day
Case or Recordable Incident Rate greater than the Bureau of Labor Statistics
National Average for Construction, experiences repeated violations of safety &
health rules and regulations or “Imminent Danger” situations, or fails to abate
violations in a timely manner, the Contractor shall be subject to the following action
at the Ports discretion:

1. Removal and replacement of management personnel.

2. Submit a written Safety Recovery plan to the TCI and Manager of
Construction Safety Services detailing what changes will be made to their
safety program and a timeline as to when the changes will be implemented.

3. Hiring an independent safety consultant who shall audit the Contractor’s
procedures and operations. The consultant shall compile a plan detailing
what changes the Contractor shall implement. This report shall be
submitted to the TCI, Construction Manager, and Manager of Construction
Safety Services.

4, Notwithstanding 01860 paragraph 1.05 (B)(9)(c), Disciplinary Action Matrix,
above in 1.07 (C)(2), shall be used for determining the appropriate
corrective action.

5. Conduct a “Safety Stand Down” (suspend all work or any portion thereof) in
accordance with the provisions of the General Conditions, Article G-10-04.
Suspended work shall not be allowed to resume until the Contractor has
completed the following actions for review and acceptance by the TCI:

a) Hazardous conditions leading up to the Safety Stand Down shall
be abated.

b) Training of such type and duration shall be conducted to educate
personnel on the awareness of, identification of, and correction
of hazards leading up to the stand down.

c) Document the completion of items a. and b. above.
It is the responsibility of the Tenant to enforce these requirements.
TOUR GUIDELINES

1. It is imperative that the highest degree of protection is afforded to all
individuals touring any Port construction site. The following guidelines
have been prepared as general instructions for the organization, direction
and safe conduct of such tours:

a) Escorted Visitors: While on the job site, non-construction
personnel or groups shall be accompanied at all times by an
authorized representative, the TCI, the Contractor, or other
designee familiar with the job site.

b) Notification and Tours: Personnel tours including technical
inspections need to be cleared through the TCI, allowing
maximum advance notice. The TCI shall be consulted to
coordinate the tour plan, identify specific rules, and to ensure
necessary safety precautions are taken.
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C) Safety Enforcement: Before entering a job site, all visitors must
be informed regarding the need for careful, orderly conduct and
notified of any special hazards that may be encountered.

d) Personal Protective Equipment: All visitors and tour groups must
comply with proper dress, footwear, personal protective
equipment or other safety requirements deemed appropriate.

1.08 CONTRACTOR ADMINISTRATIVE PROCEDURES
A. PROJECT SAFETY INSPECTIONS

1. Unsafe conditions or acts having the potential to cause bodily injury or
property damage are classified as either “Imminent Danger” or “Serious.” In
either case, action shall be taken immediately to correct the situation. Any
item(s) that cannot be corrected immediately are required to be abated
within 24-hours of notification. In the interim, other steps shall be taken to
insure the safety of employees or the public.

2. The Construction Safety Inspection Report (CSIR) will be used by the Port
Construction Safety Management as the field report for recording the
Safety Manager’s observations in Section One(see Appendix D).

The following instructions apply to the use of this form:

a) Contractor’s Corrective Action (Section Two): The Contractor
shall note the action taken to abate the observation. If an item is
abated immediately, it will be so noted in Section One by the Port
Safety Manager.

b) Date Corrected: The Contractor, upon completion, shall enter the
date in the appropriate column.
c) Submittal Procedure:
1) Projects utilizing CMS will use this system to transmit the

CSIR Form between the Port and the Contractor until the
observation is satisfactorily resolved.

i. Email will be used on projects not utilizing CMS

2) When corrective action has been completed, the
Contractor’s Project Manager or Designee will electronically
sign and date the form and return it to the Engineer.

3) The Engineer will review the form and follow-up to ensure
the “Contractor’s Corrective Action” has been addressed,
verifying each item corrected.

4) The Engineer will discuss the noted observations at the
Weekly Contractor Progress Meeting.

5) The completed CSIR form shall be returned to the Manager
of Construction Safety Services within five working days.

B. ACCIDENT INVESTIGATION AND REPORTING PROCEDURES

1. All accidents and incidents occurring from operations or work performed
under the contract shall be reported, verified, investigated, and analyzed as
prescribed by the Port of Seattle Construction Safety & Health Manual.
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Contractors and other individuals involved in the work shall instruct
employees and other personnel to follow these procedures if someone is

injured.

a)

b)

f)

g)

h)

)

Seek medical assistance for anyone injured. The injured
person’s supervisor will see that first aid is administered.

When a serious accident or emergency occurs/exists, secure the
incident area tightly and quickly except for rescue and
emergency personnel.

Send individuals as required, to assist or direct any emergency
personnel arriving on the site.

The accident scene shall not be disturbed until released by the
Incident Command or Manager of Construction Safety Services,
except for circumstances where “Imminent Danger” exists to
those performing any emergency services.

Immediately notify the TCl and Manager of Construction Safety
Services (or designee) regarding any accident or injury requiring
more than First Aid treatment, any third-party incident, or any
equipment or property damage estimate in excess of $1,000.
Notify the Manager of Construction Safety Services of all other
incidents including near miss incidents as soon as possible
following the event.

Washington State Department of Labor and Industries must be
notified immediately by the Contractor in the event of an accident
involving the death or in-patient hospitalization of any employee.

Employees must report all injuries or occupational-related
illnesses as soon as possible to their employer or immediate
supervisor.

A detailed written report, identifying causes and recommending
corrective action, must be submitted to the TCI and Manager,
Construction Safety Services within 24 hours. No supervisor
may decline to accept a report of an injury from a subordinate.

Within 48-hours of a Recordable or Lost Work Day Case Injury,
incident involving 3™ party, or property damage incident, the
Contractor shall meet with the TCIl and Manager of Construction
Safety Services. The meeting shall discuss the status of the
injured employee, the root cause of the incident, corrective action
implemented, the Job Hazard Analysis, and retraining of the
employee and supervisor.

Report all accident exposures and near miss incidents that occur
on the job site. These records are to be maintained and
submitted to the TCI or other designated authority upon request
and shall include but not be limited to:

First-aid injuries not reported on the OSHA No. 300 Form.
The Contractor's OSHA 300 Form.
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K) The above information shall be provided only to authorized
personnel including the TCIl and Manager of Construction Safety
Services.

) All questions from the media regarding any incident occurring on
site shall be referred to the Port’s Public Affairs Manager via the
TCI.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

PART 4 MEASUREMENT AND PAYMENT
4.01 GENERAL

A. No separate measurement or payment will be made for the work required by this
section. The cost for this portion of the Work will be considered incidental to, and
included in the payments made for the applicable bid items in the [Schedule of Unit
Prices] [Lump Sum price] bid for the Project.

End of Document
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APPENDIX A

SAMPLE CONTRACTOR’S SAFETY PLAN

The Contractor is responsible for reviewing the requirements found and referenced in this
Document, the Contract, the Port of Seattle Construction Safety & Health Manual as a minimum,
and incorporating any additional specific, or unique safety requirements into their written plan.
The Contractor’s Safety Plan shall include but not be limited to the following guidelines:

A GENERAL PROVISIONS

1.

Compliance: Provisions for accident investigations and reporting, formal
incident review, reporting, corrective action and disciplinary action
procedures meeting the minimum Port of Seattle requirements.

Job Hazard Analysis (JHA): The Contractor shall complete detailed,
written Job Hazard Analysis for the work to be performed, identifying
hazards that may exist or be created, outline the equipment to be used,
and what procedures and/or safety equipment will be used to eliminate or
reduce those hazards. The Contractor shall use the form provided in the
Port of Seattle’s Construction Safety & Health Manual.

Medical Treatment: Provide medical treatment in compliance with Federal,
State and local requirements. Names of individuals CPR and First Aid
trained.

Site Specific Emergency Procedures: As related to injuries, weather or
emergencies at an active POS facility including pre-determined sites for
assembly and measures for accounting of employees shall be included.
Emergency numbers shall be posted at the given work area(s):

Fire or Ambulance from a non-Port hard-line phone 911
Fire or Police from a Port hard-line phone 9911
Fire or Police Emergency (206) 433-5380

DOSH/OSHA Requirements and Personal Protection: Safety and health
provisions for providing adequate lighting, ventilation, hearing conservation,
CO monitoring, and housekeeping. A written Personal Protective
Equipment Assessment for head, face, eye, and hand and torso protection
shall be included.

Personnel Instruction: The Contractor must identify the greatest number
of employees to be working at any one time during peak construction
periods, the company policies for initial safety indoctrination of all
employees, and company plans for continued safety education for all
employees, including weekly safety meetings, POS Safety Orientation,
Stretch & Flex, Asbestos Awareness training, and English as a second
language.
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10.

11.

12.

13.

14.

15.

Responsibilities: Acknowledgment that the Contractor is totally
responsible for compliance with OSHA, DOSH, Port or other applicable
rules and orders. Additionally, the plan will require a place of employment
that is free of unsanitary or hazardous conditions that would harm an
employee's health or safety.

Safety Inspections: Detailed information concerning how safety
inspections will be conducted, their frequency, and their documentation.

Safety Personnel: State the name of the Contractor’s Safety
Representative(s), their experience and qualifications (i.e. Training in the
OSHA 500, 30-hour or 10-hour) Indicate their authority to take the
appropriate measures to eliminate hazards or stop work until hazardous
conditions are corrected.

Safety Requirements, Electrical: Testing, inspection and repair of
electrical equipment, GFCI Program, lockout/tagout procedures, how
existing circuits will be located, and the installation of electrical circuits in
accordance with the National Electric Code or Port Mandated
Requirements.

Safety Requirements, Equipment: Operation, inspection, and
maintenance for trucks and heavy equipment such as backhoes, dozers,
motor graders, elevated work platforms, powered industrial trucks, and all
hand and power tools.

Safety Requirements, Ladders: Types of ladders for specific uses and
their training requirements.

Site Layout: A layout drawing of the site indicating access roads, fire and
ambulance lanes, location of first aid stations, location of required alarm
systems, location of offices, parking for private vehicles and equipment,
and storage of all flammable and/or combustible liquids, gases, or other
hazardous materials.

Storage: Requirements for storage of flammable and combustible liquids
or gases.

Field Sanitation: Provisions for toilet and hand washing facilities, including
the frequency at which they will be cleaned and maintained.

SPECIAL PROVISIONS

Depending on the type of construction, additional items must be incorporated into
the Contractor’s Safety Plan.

1.

Confined Space Entry: Procedures for confined space entry and work
operations in and around confined spaces (including elevator shafts) as
well as emergency measures. These procedures must meet or exceed the
Port of Seattle requirements found in the Port of Seattle Construction
Safety & Health Manual. When entry is to be made into a Permit Required
Confined Space the Port of Seattle Fire Department shall be contacted
prior to entry and at completion of shift.

Respiratory Protection Plan

a) Submit a letter signed by the Contractor stating that all
employees or agents required to wear a negative pressure or
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supplied air respirator have been medically evaluated in
accordance with WAC 296-842.

b) Submit National Institute for Occupational Safety and Health
(NIOSH) certification for all respiratory protective devices utilized
on site, including a list of approved components (parts) for each
type of respirator that may potentially be used on the project.

c) Submit a letter signed by the Contractor stating that respirator fit
testing is current for all Contractor employees and agents who
wear negative pressure or supplied air respirators. This fit
testing shall be in accordance with quantitative procedures as
detailed in WAC 296-842 and 296-62-07715.

d) Respiratory protection requirements for work impacting the
following regulated materials (edit list below as necessary):

1) Asbestos (see Section 02085)

2) Lead (see Section 02080)

3) Light ballasts and universal waste lamps (see Section 02 84
16)

4) PCBs and PCB-containing materials (see Section 02 84 33)

PCB caulk (see Section 02 84 33.13)

Fugitive and silica dust (see Section 02083)

Steel Erection: These requirements shall meet or exceed the guidelines of
Chapter 296-155 WAC Part P, and shall include pre-planning, hoisting
operations, fall protection procedures, overhead protection, and Site-
Specific Erection Plan.

Cranes: Use of cranes or derricks and the testing and inspection thereof,
including hooks, latches, wire rope, operator certification, boom stops, load
charts, wind speed, warning devices, fire extinguishers, crane operation
signals, suspended work platform pre-lift planning, and critical lift plans.

Excavations: Excavation plans must indicate sloping, documented daily
inspections, shoring, barricading, excavation access, fall protection, and
excavated material storage.

Fall Protection: How 100% protection will be maintained, identify the use
of personal fall arrest equipment, fall protection systems, and fall protection
work plans for heights 4-feet. NOTE: The Monitor System is prohibited.

Formwork: Submittal of formwork and false work drawings for review and
approval to the TCI.

Hazard Communication Program: Including SDS, their location, Master
List of Chemicals, Personal Protective Equipment, Training, Labeling, and
SDS review and special procedures for sealers, coatings or specialty
paints.

Interruption of Fire/Security Systems: Plans shall include measures
and/or procedures to provide interim fire and security protection to facilities
or areas affected by interruptions. These include automatic detection
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10.

11.

12.

13.

14.

15.

16.

17.

devices and alarms, automatic sprinkler systems, fire pumps, fire hydrants,
applicable water supplies and reservoirs.

Lock-out/Tag-out: Procedures for lock-out/tag-out of energy sources
during work operations. The Contractor shall include as part of the Lock-
out/Tag-out program protocol for Clearance Orders and Switching Orders
on electrical and mechanical systems.

Scaffolding: “Use” tag system, planking, guardrails, toe boards, anchor
points, fall protection, access points, and inspections of.

Fire Protection: Including Hot Work Permits, Welding, shields, fire
extinguishers, ventilation, PPE, fire watch and cylinder storage.

Work Adjacent To Occupied Spaces: Procedures for ensuring occupants
of spaces adjoining, above and below construction areas will be protected
from hazards created by construction, including but not limited to, falling
debris, equipment noise, and penetration of partitions, ceilings, and floors.

Competent Persons: Where regulatory requirements (DOSH) specify the
use of Competent Persons, the Contractor shall submit in writing the
names of those persons. Their area of competency and applicable
experience/training documentation.

Energized Electrical Work Plan: Submit detailed procedures for working
on and guarding of energized equipment or conducting system outages.

Seaport Safety: Contractors shall submit a safety plan complying with all
Federal, State, Corp of Engineers, Port of Seattle, and Coast Guard rules
applicable to this type of construction.

Health Considerations: The Contractor shall submit a plan that addresses
safety & health procedures for working in contact with contaminated soils.
This plan shall be revised and resubmitted in the event that conditions
encountered during the work are different than those initially planned for. It
shall also include:

a) Identification and evaluation of the hazards and risks associated
with each work task.

b) The names and qualifications of each contractor’s
representative(s) in charge of the work and present at the project
when pipeline removal is performed.

c) Identification of supervisory personnel and alternative
responsibilities for site safety/response operations.

d) Determine levels of personnel protection to be worn for various
site operations.

e) List equipment with adequate nomenclature by item that will be
used at the job site and the date and location where the TCI can
inspect this equipment.

f) Establishment of emergency procedures, such as: escape
routes, fire protection, signals for withdrawing work parties from
the site, emergency communications, wind indicators, including
facility notification.
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9) Identification and arrangements with the nearest medical facility
for emergency medical care of both routine-type injuries and
toxicological problems. Submit the name, location, and
telephone number of this facility.

18. Demolition: The Contractor shall submit a plan to include how they will
safely demolish existing structures, ensure security, safe guard employees
and the public from falling material, electrical hazards and air quality
issues. An Engineering Survey performed and signed by a Qualified
Person shall be included.

19. Public Protection Plan: The actions the Contractor will take to protect the
public while performing construction or demolition on the project. The plan
shall include, but not be limited to, barricades, fencing, and signage.
"Public" is defined, as anyone not associated with the project - general
public, POS and tenant employees.

For Port Construction Services small works contracts, include section C and the following
JHA worksheet. Seaport Projects: Delete section C .

C. SITE SPECIFIC SAFETY PLAN WORKSHEET

1. The following worksheet is to be used for Port Construction Services On
Call Contracts for each work authorization. Once a safety submittal has
been made and accepted for the On Call contract, Contractor will submit
for each work authorization the following worksheet including support
documentation referenced within the worksheet prior to beginning work.
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Site Specific Plan Addendum

Port Person in Charge*
of Seattle | JOB HAZARD ANALYSIS WORKSHEET o i onarae
Hazards and

Injuries:

Location/address:

Phone Number:

Title of Job/Operation:

Date:

* requires OSHA 10

& complete documented daily inspections

Day of Safety
Meetings:

Work Order #:

Analysis Made By:

Contact person:

Analysis Reviewed By:

Phone Number:

Location of Master
Prevention Program:

Emergency action
plan

Call Fire Dept 787-5380 on airport
grounds. 911 everywhere else. For
large scale emergency meet at:

Sequence of Basic Job Steps

Potential Hazards/Ergonomics

Recommended Safe Job Procedures and Required PPE

Supervisor Signature:

Received by RE/CM:
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Will the Scope of Work consist of the following tasks? (check all that apply) @I ist Chemicals to be used on the project.
Traffic control® Confined Space Entry* IMaterial Safety Data Sheets attached Z Yes I No *Physical MSDS must be on-site
Welding, Cutting, Grinding* Heavy Equipment
Trenching or Excavation® Flammable or Combustible materials'®
Carpentry Steel Erection™®
Painting, Staining, Sealant*’ Ladder or Scaffold work
Demolition (Structural)® Roofing
Energized Electrical* Regulated Materials
Use of a Crane/Boom/Hoisting device* Hazardous Materials
Work from heights of 6" or greater* Conveyors*
(") A Chemical Exposure Plan will be required for products containing isocyanates,
* Requires additional paperwork — checklists, plans, permits, shut-down notice, etc. methylene chloride, Hydroflouric Acid, lead, silica and processes involving floor sealers,
traffic coatings, terrazzo sealers or specialty paints.

Description of public protection measures ("Public” is defined as anyone not associated with the project - general public, POS, Tenant, and Airline Employees):

Employee Disciplinary for non-compliance with set forth safety policies and procedures will be consistent Port of Seattle’s disciplinary action matrix as described within your site-
specific safety plan and site-specific orientation.

Sign Up
Print Name Signature Print Name Signature
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APPENDIX B

CONTRACTOR CONFINED SPACE ENTRY PROGRAM CERTIFICATE

| hereby certify that the attached Confined Space Entry Program meets or exceeds the
requirements of DOSH standards WAC 296-804 and the Port Of Seattle’s Confined Space Entry
Program.

My employees will utilize the Port of Seattle (POS) confined space entry permit(s). They will
complete all other sections of the permit that are appropriate for the confined space being
entered.

My employees will be informed that they must coordinate their confined space entry procedures
with other Contractors and POS employees working in or around the confined space. If entering
into a Permit Required Confined Space, we will first contact the Port of Seattle Fire Department,
notifying them of the specific location and activity to be performed.

My employees, who will be acting as authorized entrants, attendants, entry supervisors, and air
testers, have been trained in accordance with the DOSH procedures and will be made aware of
all of the POS procedures for entering confined spaces.

After the confined space entry project is complete my employees will make the TCI and
Construction Safety aware of any new hazards confronted or created during entry operations. My
employees will contact the Port of Seattle Fire Department and advise them that operations have
ceased.

A copy of finalized permit with all attachments will be provided to the TCI at the end of each
project.

Contractor's Name:

Contractor’s Signature:

Company Name: Date:
Port of Seattle TCI:
Date:
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APPENDIX D

Port o

of Seattle

Construction Safety Inspection Report

General

CSIR Mumber:

Date of
Observation(s):

Contractor Name:

Accompanied By:

CSIR Prepared
By:

Contractor
Representative:

Observation

Iltem MNo:

Prime/Subcontractor;

Category:

Safety Observation,

Reference:

Attachments.

Page 1 of 2



Conftractors
Corrective Action
Taken:

Date ltem
Corrected:

Inspector
Comments:

Inspector Date:

Safety Comments:

Safety Date:
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